STATE OF TENNESSEE

AMENDMENT # 1
RFP # 317.03-165

November 20, 2007

The subject RFP is hereby amended as follows.

DEPARTMENT OF FINANCE AND ADMINISTRATION

RFP-317.03-165

A. The following RFP Schedule of Events updates or confirms scheduled RFP dates.
DATE UPDATED/
EVENT TIME (all dates are state
business days) CONFIRMED
1. State Issues RFP November 2, 2007 CONFIRMED
2. Disability Accommodation Request Deadline November 9, 2007 CONFIRMED
3. Pre-proposal Conference 9:00 am | November 14, 2007 CONFIRMED
4. Notice of Intent to Propose Deadline November 20, 2007 CONFIRMED
5. Written Comments Deadline November 27, 2007 CONFIRMED
6. State Responds to Written Comments December 7, 2007 CONFIRMED
7. Proposal Deadline 5:210 December 14, 2007 CONFIRMED
8. Schedule Oral Presentations December 26, 2007 CONFIRMED
9. State Completes Technical Proposal CONFIRMED
Evaluations January 4, 2008

. January 8, 2008 — CONFIRMED
10. Oral Presentations January 23, 2008
11. gtate Opens Cost Proposals and Calculates 9:00 January 30, 2008 CONFIRMED

cores a.m.
12. State Issues Evaluation Notice and 9:00 February 5. 2008 CONFIRMED
Opens RFP Files for Public Inspection a.m. Yo

13. Contract Signing February 14, 2008 CONFIRMED
14. Contract Signature Deadline February 19, 2008 CONFIRMED
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15. Contract Start Date February 20, 2008 CONFIRMED

B. Delete RFP 317.03-165 in its entirety and replace the document with RFP 317.03-165, Release
Number 2 revised November 20, 2007 (attached hereto).

NOTE: ALL revisions from the previously released RFP document are highlighted in yellow, and
any deletions that are not replaced with new text are noted with text printed in RED caps.

STATE OF TENNESSEE
DEPARTMENT OF FINANCE AND ADMINISTRATION

REQUEST FOR PROPOSALS
FOR
DATA CENTER MIGRATION PLANNING

RFP NUMBER: 317.03-165

November 20, 2007
Release Number 2

CONTENTS
SECTION
1 INTRODUCTION
2 RFP SCHEDULE OF EVENTS
3 PROPOSAL REQUIREMENTS
4 GENERAL REQUIREMENTS & CONTRACTING INFORMATION
5 PROPOSAL EVALUATION & CONTRACT AWARD
RFP ATTACHMENTS:
6.1 Pro Forma Contract




RFP-317.03-165

6.2 Proposal Transmittal/Statement Of Certifications & Assurances
6.3 Technical Proposal & Evaluation Guide

6.4 Cost Proposal & Scoring Guide

6.5 Proposal Score Summary Matrix

6.6 Data Center Migration Planning Agenda for Oral Presentation

6.7 Reference Information Questionnaire

1.1

111

INTRODUCTION
Statement of Purpose

The State of Tennessee, Department of Finance and Administration, hereinafter referred to as the
State, has issued this Request for Proposals (RFP) to define the State's minimum service
requirements; solicit proposals; detail proposal requirements; and, outline the State’s process for
evaluating proposals and selecting the contractor.

Through this RFP, the State seeks to buy the best services at the most favorable, competitive prices
and to give ALL qualified businesses, including those that are owned by minorities, women, persons
with a disability, and small business enterprises, opportunity to do business with the state as
contractors and sub-contractors.

The State intends to secure a contract for consulting services to plan, coordinate, and manage the
State’s migration from the current single data center to two new data centers.

The Data Center Migration Planning Project is comprised of ten integrated Sub-Projects, all with the
common goal of moving from a single data center design to a dual data center design. This effort
includes the design of the physical architecture and operational functions of the new Command
Center.

The ten Data Center Sub-Projects and their descriptions are listed below. However, vendors should
note that this RFP will only address five of the ten Sub-Projects, as indicated by the parenthetical
notes; the five Sub-Projects not addressed by this RFP will be managed separately by the State. For
specific State and Contractor responsibilities for the following Sub-Projects, see pro forma Contract,
Section A.2 and associated Contract Attachment references.

1. Application & Data Architecture (ADA) - The purpose of this sub-project is to design
comprehensive data center architecture as part of the New Data Center Program. The data center
architecture will be designed to minimize the impact of disaster scenarios through an architecture
that helps mitigate risks and also provides tools and technologies that expedite recovery. The
data center architecture design will be a key part of the State of Tennessee strategy for regulatory
compliance, and protection and management of data. The new data center architecture will also
be an agile infrastructure that can incorporate ongoing improvements in computer, storage,
networking and application technologies, and empowers the Office for Information Resources
(OIR) to support changing business processes.

2. Asset & Configuration Management (ACM) - The purpose of the Asset & Configuration
Management sub-project is to provide a complete, multi-dimensional (physical and logical)
assessment, discovery, and inventory of all existing State-Agency systems supported by the Data
Center. Included in this project is the development of a discovery methodology that utilizes the
States’ auto discovery tools, collection of all physical and logical system information, loading of
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data into the State of Tennessee asset management system, and a change management process
to keep the data current going forward.

Network - Design and implementation of the core Data Center networks and redundant Wide Area
Network (WAN) connectivity to outside resources to include the Nashville Metropolitan Area
Network (MAN), Tennessee Information Infrastructure (TNII), and the Internet as well as
redundant front-end and back-end connections between the two (2) Centers.

Operations Management (OM) — This sub-project includes the physical layout, hardware and
software systems, processes and procedures to establish a Command Center as the focal point
for 24 hours per day direction and control of all operations within the Office for Information
Resources. The Command Center will provide 24 hours per day operational, direction,
performance monitoring, customer communications, incident management, and problem
management. The Command Center will be developed to address:

a. Initial Customer interface and triage

b. incident ownership and resolution

. problem ownership and resolution

network and security monitoring

outsourced services monitoring

the change control and management processes for systems and networks

. maintenance scheduling management;

. service level management/trend analysis

SQ oo

The project will be accomplished in two major phases:

Phase | — Initial capability, will concentrate on enhanced monitoring of systems, proof of concept,
change control process development and implementation, OIR operational process and procedure
development and verification and improvement. As level 2 trained technical staff becomes
available, those additional functions will stand up in the Operations Command Center. Present
planning has requested this additional staffing in the FY09 budget.

Phase Il — Physical move of the Operations Command Center from the 17" floor of the William R.
Snodgrass building into the new Data Center Building located at the R.S. Gass campus. Phase |l
will also include Full Enterprise Control and will expand the role of the Command Center to full
operational duties outlined in this document.

OIR presently has a Network Operations and Security Center (NOSC) which is a 24 hour per day
interface with the customer community, providing first level help desk functions, (password resets,
trouble ticket initiation and documentation, incident assignment and limited follow up etc..) very
limited problem resolution and level 2 problem assessment services. The Operations Command
Center will build on the NOSC by increasing internal and external communications, level two
support, problem triage, and problem ownership. The present monitoring functions will be
enhanced to add security and additional levels of network and server monitoring along with event
correlation. A new organizational change management function will be created with appropriate
processes and procedures to ensure all changes are well documented, approved, and executed.
Today’s mainframe production control function will move into the Operations Command Center
and expand to include control of the distributed environment. In total the Operations Command
Center will oversee and coordinate all operations within OIR. This new innovation in management
combines the classic network control functions with computer management into a true enterprise
and systematic approach to operations to serve the OIR customer.

Physical Move & Migration (PhysM) - The purpose of this sub-project is to plan the physical move
of equipment, and migrate applications / data from the existing data center into the two new data
centers. Included in this project are planning the new data center architecture implementation,
designing a systematic process that encompasses planning, coordination, migrating applications
and data, and planning and implementing the actual physical move (actual move is not included in
this RFP) of servers along with all associated system components.

Telephone System (TS) (Not Included in this RFP) - Design and implement voice services for the
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two new data centers.
a. Voice service for each data center to include:

i. Internal communication
ii. Inter-facility communication
iii. State network communication

iv. Public Switched Telephone Network (PSTN) access for local and long distance
service

Construction (Not Included in this RFP) This sub-project will construct two new 35,000 square
feet Tier Ill data centers approximately 25 miles apart to meet the State’s requirements. We
expect the construction to take approximately two years to complete. The Tier Ill data centers will
meet standards set by the Uptime Institute for infrastructure and system availability and meet a
99.98% availability requirement. For details and additional information on the Uptime Institute and
Tier classifications and definitions please refer to the following link:
http://www.uptimeinstitute.org/wp_pdf/TUI705DTierClassification_WP.pdf

Cost Recovery (Not Included in this RFP) - This sub-project will provide the reporting, audit and
cost recovery function for the Data Center Program.

MAN Re-engineering (Not Included in this RFP) - This sub-project will re-engineer the MAN core
network to enable elimination of the current Data Center when two (2) new data centers come on-
line. All buildings on the MAN currently are dual-homed to the Data Center and Tennessee
Tower, which form the core MAN network. A new core interface will be created in another building
on the MAN to enable elimination of the Data Center. Other existing outside connections will be
migrated to either the new MAN core connections or one of the new data centers.

Plant Maintenance (Not Included in this RFP) — This sub-project will manage, maintain, monitor,
and measure a data center infrastructure that supports the Uptime Institute Tier 3 standards for
availability and performance. Develop process, procedures, and controls to maintain cost effective
solutions that support the overarching goal. Tier Il Data Center - Multiple power and cooling
distribution paths. These data centers have one active path with redundant components. They are
concurrently maintainable — with a 99.982% availability target. Planned site maintenance can be
performed on Tier Ill data centers without causing any disruptions. Thus, preventative
maintenance, testing, and repair can be scheduled and carried out without shutting down the
infrastructure. Tier Il data centers have N+1 capacity design. However, due to their multiple paths
for power and cooling, annual IT downtime is significantly lower.

The following Sub-Project is considered by the State to be desirable, but optional:

Network

All Proposers must propose costs for this Sub-Project as a part of their Cost Proposal. However, the
State reserves the right to remove this Sub-Project from the Contract after an award has been made
under this RFP and prior to the Contract signature process.

There are critical dates in the Data Center Migration Planning Project; these are listed below:

1.

The Data Center Migration Planning Project must start within two (2) weeks of Contract
Signing.

Deliverables for Contract Attachment C, Section C.2.b, Deliverables 1, 2, 4, 5, 6, and 7, must be
completed by July 31, 2008. Deliverables shall be deemed complete when the State has
approved the deliverables in writing.

The Implementation of the Physical Move & Migration Sub-Project must be completed by
November 1, 2010. The Physical Move Implementation will be deemed complete when the State
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has given the Contractor written approval of the Final Architecture Document (Contract
Attachment G, Section G.3, deliverable B.4).

The vendor must make its best efforts to meet these dates. With regard to items 2 and 3 above,
Proposers must treat these dates as fixed deadlines and take these deadlines into account as they
construct their Technical and Cost Proposals in response to this RFP.

Proposers to this RFP will be required to make an oral presentation to the Evaluation Team as a part
of the Technical Proposal evaluation process. A general description of where the Oral Presentation
fits in the overall evaluation process appears in RFP Section 5.2.2. The minimum points to be
covered in this presentation are listed in RFP Attachment 6.3, Section D. An agenda for the
presentation, along with an Oral Presentation Script, is given in RFP Attachment 6.6.

Scope of Service, Contract Period, and Required Terms and Conditions

The RFP Attachment 6.1, Pro Forma Contract details the State’s required:

= Scope of Services and Deliverables in Section A;
= Contract Period in Section B;

= Payment Terms in Section C;

= Standard Terms and Conditions in Section D; and,
= Special Terms and Conditions in Section E.

The pro forma contract substantially represents the contract document that the proposer selected by
the State MUST agree to and sign.

Nondiscrimination

No person shall be excluded from participation in, be denied benefits of, be discriminated against in
the admission or access to, or be discriminated against in treatment or employment in the State’s
contracted programs or activities on the grounds of disability, age, race, color, religion, sex, national
origin, or any other classification protected by federal or Tennessee State Constitutional or statutory
law; nor shall they be excluded from participation in, be denied benefits of, or be otherwise subjected
to discrimination in the performance of contracts with the State or in the employment practices of the
State’s contractors. Accordingly, all vendors entering into contracts with the State shall, upon request,
be required to show proof of such nondiscrimination and to post in conspicuous places, available to all
employees and applicants, notices of nondiscrimination.

The State has designated the following to coordinate compliance with the nondiscrimination
requirements of the State of Tennessee, Title VI of the Civil Rights Act of 1964, the Americans with
Disabilities Act of 1990, and applicable federal regulations.

Emily M. Passino, Ph.D.

Senior Management Consultant

F&A / Office of Consulting Services

Snodgrass TN Tower, 12™ Floor

Nashville, TN 37243-1700

Phone: 615.741.6030 ~ Fax: 615.532.1892
http://www.state.tn.us/finance/rds/consulting_services_home.html

Assistance to Proposers With a Disability

A Proposer with a disability may receive accommaodation regarding the means of communicating this
RFP and participating in this RFP process. A Proposer with a disability should contact the RFP
Coordinator to request reasonable accommodation no later than the Disability Accommodation
Request Deadline detailed in the RFP Section 2, Schedule of Events.
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RFP Communications

Unauthorized contact regarding this RFP with employees or officials of the State of Tennessee
other than the RFP Coordinator detailed below may result in disqualification from this
procurement process.

Interested Parties must direct all communications regarding this RFP to the following RFP
Coordinator, who is the state of Tennessee’s only official point of contact for this RFP.

Marga Rivenbark

DeEartment of Finance and Administration

17" Floor, Wm. R. Snodgrass Tennessee Tower
312 8" Avenue North

Nashville, Tennessee 37243

(615) 253-5247 Fax (615) 741-6164
marga.rivenbark@state.tn.us

Notwithstanding the foregoing, Interested Parties may contact the staff of the Governor’s Office of
Diversity Business Enterprise for general, public information regarding this RFP, assistance available
from the Governor’s Office of Diversity Business Enterprise, or potential future state procurements.

The State has assigned the following RFP identification number that must be referenced in all
communications regarding the RFP:

RFP — 317.03-165
Any oral communications shall be considered unofficial and non-binding with regard to this RFP.

Each Proposer shall assume the risk of the method of dispatching any communication or proposal to
the State. The State assumes no responsibility for delays or delivery failures resulting from the
method of dispatch. Actual or electronic “postmarking” of a communication or proposal to the State by
a deadline date shall not substitute for actual receipt of a communication or proposal by the State.

The RFP Coordinator must receive all written comments, including questions and requests for
clarification, no later than the Written Comments Deadline detailed in the RFP Section 2, Schedule of
Events.

The State reserves the right to determine, at its sole discretion, the appropriate and adequate
responses to written comments, questions, and requests for clarification. The State’s official
responses and other official communications pursuant to this RFP shall constitute an amendment of
this RFP.

The State will convey all official responses and communications pursuant to this RFP to the potential
proposers from whom the State has received a Notice of Intent to Propose.

Only the State’s official, written responses and communications shall be considered binding with
regard to this RFP.

The State reserves the right to determine, at its sole discretion, the method of conveying official
responses and communications pursuant to this RFP (e.qg., written, facsimile, electronic mail, or
Internet posting). The State will publish documents pertaining to this procurement effort on the
following website:

http://state.tn.us/finance/oir/pcm/rfps.html

Any data or factual information provided by the State, in this RFP or an official response or
communication, shall be deemed for informational purposes only, and if a Proposer relies on such
data or factual information, the Proposer should either: (1) independently verify the information; or, (2)
obtain the State’s written consent to rely thereon.
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Notice of Intent to Propose

Each potential proposer should submit a Notice of Intent to Propose to the RFP Coordinator by the
deadline detailed in the RFP Section 2, Schedule of Events. The notice should include:

= Proposer’'s name

= name and title of a contact person

= address, telephone number, and facsimile number of the contact person
= email address of the contact person

NOTICE: A Notice of Intent to Propose creates no obligation and is not a prerequisite for
making a proposal, however, it is necessary to ensure receipt of RFP amendments and other
communications regarding the RFP (refer to RFP Sections 1.5, et seq., above).

Proposal Deadline

Proposals must be submitted no later than the Proposal Deadline time and date detailed in the RFP
Section 2, Schedule of Events. A proposal must respond to the written RFP and any RFP exhibits,
attachments, or amendments. A late proposal shall not be accepted, and a Proposer’s failure to
submit a proposal before the deadline shall cause the proposal to be disqualified.

Pre-Proposal Conference

A Pre-Proposal Conference will be held at the time and date detailed in the RFP Section 2, Schedule
of Events. The purpose of the conference is to discuss the RFP scope of services. While questions
will be entertained, the response to any question at the Pre-Proposal Conference shall be considered
tentative and non-binding with regard to this RFP. Questions concerning the RFP should be
submitted in writing prior to the Written Comments Deadline date detailed in the RFP Section 2,
Schedule of Events. To ensure accurate, consistent responses to all known potential Proposers, the
official response to questions will be issued by the State as described in RFP Sections 1.5, et seq.,
above and on the date detailed in the RFP Section 2, Schedule of Events.

Pre-Proposal Conference attendance is not mandatory, and each potential Proposer may be limited to
a maximum number of attendees depending upon overall attendance and space limitations. The
conference will be held at:

MultiMedia Room

WM Snodgrass Tenn Tower
312 8th Avenue North
Nashville, TN 37243
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2 RFP SCHEDULE OF EVENTS
The following Schedule of Events represents the State’s best estimate of the schedule that will be
followed. Unless otherwise specified, the time of day for the following events will be between 8:00
a.m. and 4:30 p.m., Central Time.
RFP SCHEDULE OF EVENTS
NOTICE: The State reserves the right, at its sole discretion, to adjust this schedule as it deems
necessary. The State will communicate any adjustment to the Schedule of Events to the potential
proposers from whom the State has received a Notice of Intent to Propose.
EVENT TIME DATE
(all dates are state business days)
16. State Issues RFP November 2, 2007
17. Disability Accommodation Request Deadline November 9, 2007
18. Pre-proposal Conference 9:00 am | November 14, 2007
19. Notice of Intent to Propose Deadline November 20, 2007
20. Written Comments Deadline November 27, 2007
21. State Responds to Written Comments December 7, 2007
22. Proposal Deadline 2:00 p.m. | December 14, 2007
23. Schedule Oral Presentations December 26, 2007
24. State Completes Technical Proposal Evaluations January 4, 2008
25. Oral Presentations January 8, 2008 — January 23, 2008
26. State Opens Cost Proposals and Calculates Scores 9:00 a.m. | January 30, 2008
27. State Issues Evaluation Notice and .
Opens RFP Files for Public Inspection 9:00am. | February 5, 2008
28. Contract Signing February 14, 2008
29. Contract Signature Deadline February 19, 2008
30. Contract Start Date February 20, 2008
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PROPOSAL REQUIREMENTS

Each Proposer must submit a proposal in response to this RFP with the most favorable terms that the
Proposer can offer. There will be no best and final offer procedure.

Proposal Form and Delivery

Each response to this RFP must consist of a Technical Proposal and a Cost Proposal (as described
below).

Each Proposer must submit, in hardcopy form, one (1) original and four (4) copies of the Technical
Proposal. The State also requires seven (7) CD copies of the Technical Proposal. The hardcopies
and CDs must be submitted to the State in a sealed package that is clearly marked:

“Technical Proposal in Response to RFP- 317.03-165 — Do Not Open”

In the case of a discrepancy between the hardcopy RFP version and a CD version, the hardcopy will
take precedence over the CD copies.

IMPORTANT NOTE: Do not include cost proposal information of any kind in the hard or soft
copies of the Technical Proposal.

Each Proposer must submit one (1) Cost Proposal to the State in a separate, sealed package that is
clearly marked:

“Cost Proposal in Response to RFP- 317.03-165 — Do Not Open”

If a Proposer encloses the separately sealed proposals (as detailed above) in a larger package for
mailing, the Proposer must clearly mark the outermost package:

“Contains Separately Sealed Technical and Cost Proposals for RFP- 317.03-165"

The State must receive all proposals in response to this RFP, at the following address, no later than
the Proposal Deadline time and date detailed in the RFP Section 2, Schedule of Events.

Marga Rivenbark

DeEt. of Finance and Administration
17" Floor, Snodgrass TN Tower
312 8" Ave N

Nashville, TN 37243-1510

A Proposer may not deliver a proposal orally or by any means of electronic transmission.
Technical Proposal

The RFP Attachment 6.3, Technical Proposal and Evaluation Guide details specific requirements for
making a Technical Proposal in response to this RFP. This guide includes mandatory and general
requirements as well as technical queries requiring a written response.

NOTICE: No pricing information shall be included in the Technical Proposal. Inclusion of Cost
Proposal amounts in the Technical Proposal shall make the proposal non-responsive and the
State shall reject it.

Each Proposer must use the Technical Proposal and Evaluation Guide to organize, reference, and
draft the Technical Proposal. Each Proposer should duplicate the Technical Proposal and Evaluation
Guide and use it as a table of contents covering the Technical Proposal (adding proposal page
numbers as appropriate).
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Each proposal should be economically prepared, with emphasis on completeness and clarity of
content. A proposal, as well as any reference material presented, must be written in English and must
be written on standard 8 %2" x 11" paper (although foldouts containing charts, spreadsheets, and
oversize exhibits are permissible). All proposal pages must be numbered.

All information included in a Technical Proposal should be relevant to a specific requirement detailed
in the Technical Proposal and Evaluation Guide. All information must be incorporated into a response
to a specific requirement and clearly referenced. Any information not meeting these criteria will be
deemed extraneous and will in no way contribute to the evaluation process.

The State may determine a proposal to be non-responsive and reject it if the Proposer fails to
organize and properly reference the Technical Proposal as required by this RFP and the Technical
Proposal and Evaluation Guide.

The State may determine a proposal to be non-responsive and reject it if the Technical Proposal
document fails to appropriately address/meet all of the requirements detailed in the Technical
Proposal and Evaluation Guide.

Cost Proposal

The Cost Proposal must be submitted to the State in a sealed package separate from the Technical
proposal.

Each Cost Proposal must be recorded on an exact duplicate of the RFP Attachment 6.4, Cost
Proposal and Scoring Guide.

Each Proposer shall ONLY record the proposed cost exactly as required by the Cost Proposal and
Scoring Guide and shall NOT record any other rates, amounts, or information.

The proposed cost shall incorporate all costs for services under the contract for the total contract
period.

The Proposer must sign and date the Cost Proposal.

If a Proposer fails to submit a Cost Proposal as required, the State shall determine the proposal to be
non-responsive and reject it.
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GENERAL REQUIREMENTS & CONTRACTING INFORMATION
Proposer Required Review and Waiver of Objections

Each Proposer must carefully review this RFP and all attachments, including but not limited to the pro
forma contract, for comments, questions, defects, objections, or any other matter requiring clarification
or correction (collectively called “comments”). Comments concerning RFP objections must be made
in writing and received by the State no later than the Written Comments Deadline detailed in the RFP
Section 2, Schedule of Events. This will allow issuance of any necessary amendments and help
prevent the opening of defective proposals upon which contract award could not be made.

Protests based on any objection shall be considered waived and invalid if these comments/objections
have not been brought to the attention of the State, in writing, by the Written Comments Deadline.

RFP Amendment and Cancellation

The State reserves the unilateral right to amend this RFP in writing at any time. If an RFP amendment
is issued, the State will convey such amendment to the potential proposers who submitted a Notice of
Intent to Propose. Each proposal must respond to the final written RFP and any exhibits,
attachments, and amendments.

The State of Tennessee reserves the right, at its sole discretion, to cancel and reissue this RFP or to
cancel this RFP in its entirety in accordance with applicable laws and regulations.

Proposal Prohibitions and Right of Rejection

The State of Tennessee reserves the right, at its sole discretion, to reject any and all proposals in
accordance with applicable laws and regulations.

Each proposal must comply with all of the terms of this RFP and all applicable State laws and
regulations. The State may reject any proposal that does not comply with all of the terms, conditions,
and performance requirements of this RFP. The State may consider any proposal that does not meet
the requirements of this RFP to be non-responsive, and the State may reject such a proposal.

A proposal of alternate services (i.e., a proposal that offers services different from those requested by
this RFP) shall be considered non-responsive and rejected.

A Proposer may not restrict the rights of the State or otherwise qualify a proposal. The State may
determine such a proposal to be a non-responsive counteroffer, and the proposal may be rejected.

A Proposer may not submit the Proposer’s own contract terms and conditions in a response to this
RFP. If a proposal contains such terms and conditions, the State may determine, at its sole
discretion, the proposal to be a non-responsive counteroffer, and the proposal may be rejected.

A Proposer shall not submit more than one proposal. Submitting more than one proposal shall result
in the disqualification of the Proposer.

A Proposer shall not submit multiple proposals in different forms. This prohibited action shall be
defined as a Proposer submitting one proposal as a prime contractor and permitting a second
Proposer to submit another proposal with the first Proposer offered as a subcontractor. This
restriction does not prohibit different Proposers from offering the same subcontractor as a part of their
proposals, provided that the subcontractor does not also submit a proposal as a prime contractor.
Submitting multiple proposals in different forms may result in the disqualification of all Proposers
knowingly involved.

The State shall reject a proposal if the Cost Proposal was not arrived at independently without
collusion, consultation, communication, or agreement as to any matter relating to such prices with any
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other Proposer. Regardless of the time of detection, the State shall consider any of the foregoing
prohibited actions to be grounds for proposal rejection or contract termination.

The State shall not contract with or consider a proposal from:

an individual who is, or within the past six months has been, an employee or official of the State of
Tennessee;

a company, corporation, or any other contracting entity in which an ownership of two percent (2%) or
more is held by an individual who is, or within the past six months has been, an employee or official of
the State of Tennessee (this shall not apply either to financial interests that have been placed into a
“blind trust” arrangement pursuant to which the employee does not have knowledge of the retention or
disposition of such interests or to the ownership of publicly traded stocks or bonds where such
ownership constitutes less than 2% of the total outstanding amount of the stocks or bonds of the
issuing entity);

a company, corporation, or any other contracting entity which employs an individual who is, or within
the past six months has been, an employee or official of the State of Tennessee in a position that
would allow the direct or indirect use or disclosure of information, which was obtained through or in
connection with his or her employment and not made available to the general public, for the purpose
of furthering the private interest or personal profit of any person; or,

any individual, company, or other entity involved in assisting the State in the development, formulation,
or drafting of this RFP or its scope of services shall be considered to have been given information that
would afford an unfair advantage over other Proposers, and such individual, company, or other entity
may not submit a proposal in response to this RFP.

For the purposes of applying the requirements of RFP subsection 4.3.9, et. seq., an individual shall be
deemed an employee or official of the State of Tennessee until such time as all compensation for
salary, termination pay, and annual leave has been paid.

The State reserves the right, at its sole discretion, to waive a proposal’s variances from full
compliance with this RFP. If the State waives minor variances in a proposal, such waiver shall not
modify the RFP requirements or excuse the Proposer from full compliance with such. Notwithstanding
any minor variance, the State may hold any Proposer to strict compliance with this RFP.

Incorrect Proposal Information

If the State determines that a Proposer has provided, for consideration in this RFP process or
subsequent contract negotiations, incorrect information that the Proposer knew or should have known
was materially incorrect, that proposal shall be determined non-responsive and shall be rejected.

Proposal of Additional Services

If a proposal offers services in addition to those required by and described in this RFP, the additional
services may be added to the contract before contract signing at the sole discretion of the State.
Notwithstanding the foregoing, a Proposer shall not propose any additional cost amount(s) or rate(s)
for additional services.

NOTICE: The Proposer’s Cost Proposal shall record only the proposed cost as required in this
RFP and shall not record any other rates, amounts, or information. If a Proposer fails to
submit a Cost Proposal as required, the State shall determine the proposal to be non-
responsive and shall reject the proposal.

Assighment and Subcontracting

The Proposer awarded a contract pursuant to this RFP may not subcontract, transfer, or assign any
portion of the contract without the State’s prior, written approval.
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A subcontractor may only be substituted for a proposed subcontractor at the discretion of the State
and with the State’s prior, written approval.

At its sole discretion, the State reserves the right to refuse approval of any subcontract, transfer, or
assignment.

Notwithstanding State approval of each subcontractor, the Proposer, if awarded a contract pursuant to
this RFP, shall be the prime contractor and shall be responsible for all work performed.

Right to Refuse Personnel

At its sole discretion, the State reserves the right to refuse any personnel, of the prime contractor or a
subcontractor, for use in the performance of a contract pursuant to this RFP.

Insurance

The State may require the apparent successful Proposer to provide proof of adequate worker’s
compensation and public liability insurance coverage before entering into a contract. Additionally, the
State may require, at its sole discretion, the apparent successful Proposer to provide proof of
adequate professional malpractice liability or other forms of insurance. Failure to provide evidence of
such insurance coverage is a material breach and grounds for termination of the contract negotiations.
Any insurance required by the State shall be in form and substance acceptable to the State.

Licensure

Before a contract pursuant to this RFP is signed, the apparent successful Proposer must hold all
necessary, applicable business and professional licenses. The State may require any or all Proposers
to submit evidence of proper licensure.

Service Location and Work Space

The service pursuant to this RFP is to be performed, completed, managed, and delivered as detailed
in the RFP Attachment 6.1, Pro Forma Contract. Work space on the State’s premises may be
available for contractor use in accordance with the pro forma contract or at the State’s discretion.
Normal State work hours are 8:00 a.m. to 4:30 p.m., with additional hours worked as necessary to
meet project deadlines. All work performed on the State’s premises shall be completed during the
State’s standard business hours, unless otherwise agreed to by the State.

Proposal Withdrawal

A Proposer may withdraw a submitted proposal at any time up to the Proposal Deadline time and date
detailed in the RFP Section 2, Schedule of Events. To do so, a proposer must submit a written
request, signed by a Proposer’s authorized representative to withdraw a proposal. After withdrawing a
previously submitted proposal, a Proposer may submit another proposal at any time up to the
Proposal Deadline.

Proposal Errors and Amendments

Each Proposer is liable for all proposal errors or omissions. A Proposer will not be allowed to alter or
amend proposal documents after the Proposal Deadline time and date detailed in the RFP Section 2,
Schedule of Events unless such is formally requested, in writing, by the State.

Proposal Preparation Costs

The State will not pay any costs associated with the preparation, submittal, or presentation of any
proposal.

Disclosure of Proposal Contents
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Each proposal and all materials submitted to the State in response to this RFP shall become the
property of the State of Tennessee. Selection or rejection of a proposal does not affect this right. All
proposal information, including detailed price and cost information, shall be held in confidence during
the evaluation process. Notwithstanding, a list of actual proposers submitting timely proposals may be
available to the public, upon request, directly after technical proposals are opened by the state.

Upon the completion of the evaluation of proposals, indicated by public release of an Evaluation
Notice, the proposals and associated materials shall be open for review by the public in accordance
with Tennessee Code Annotated, Section 10-7-504(a)(7). By submitting a proposal, the Proposer
acknowledges and accepts that the full proposal contents and associated documents shall become
open to public inspection.

Contractor Registration

All service contractors with state of Tennessee contracts must be registered as a potential State
contractor prior to contract approval. However, registration with the state is not required to make a
proposal. Any unregistered service provider must simply register as required prior to the final contract
approval. Refer to the following Internet URL for more information about the contractor registration.
www.state.tn.us/finance/rds/ocr/register.html

Contract Approval

The RFP and the contractor selection processes do not obligate the State and do not create rights,
interests, or claims of entitlement in either the Proposer with the apparent best-evaluated proposal or
any other Proposer. Contract award and State obligations pursuant thereto shall commence only after
the contract is signed by the Contractor and the head of the procuring state agency and after the
contract is approved and signed by all other State officials as required by State laws and regulations.

Contract Payments

All contract payments shall be made in accordance with the contract's Payment Terms and Conditions
provisions (refer to RFP Attachment 6.1, Pro Forma Contract, Section C). No payment shall be made
until the contract is approved as required by State laws and regulations. Under no conditions shall the
State be liable for payment of any type associated with the contract or responsible for any work done
by the Contractor, even work done in good faith and even if the Contractor is orally directed to
proceed with the delivery of services, if it occurs before contract approval by State officials as required
by applicable statutes and rules of the State of Tennessee or before the contract start date or after the
contract end date specified by the contract.

Contractor Performance

The Contractor shall be responsible for the completion of all work set out in the contract. All work is
subject to inspection, evaluation, and acceptance by the State. The State may employ all reasonable
means to ensure that the work is progressing and being performed in compliance with the contract. At
reasonable times, the State may inspect those areas of the Contractor’s place of business that are
related to the performance of the contract. If the State requires such an inspection, the Contractor
shall provide reasonable access and assistance.

Contract Amendment

During the course of this contract, the State may request the Contractor to perform additional work for
which the Contractor would be compensated. That work shall be within the general scope of this RFP.
In such instances, the State shall provide the Contractor a written description of the additional work,
and the Contractor shall submit a time schedule for accomplishing the additional work and a price for
the additional work based on the rates included in the Contractor’s proposal to this RFP. If the State
and the Contractor reach an agreement regarding the work and associated compensation, such
agreement shall be effected by means of a contract amendment. Any such amendment requiring
additional work must be mutually agreed upon by the parties and signed by the Contractor and the
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head of the procuring state agency and must be approved by other State officials as required by State
laws and regulations. The Contractor shall not commence additional work until the State has issued a
written contract amendment and secured all required approvals.

Severability
If any provision of this RFP is declared by a court to be illegal or in conflict with any law, said decision
shall not affect the validity of the remaining RFP terms and provisions, and the rights and obligations

of the State and Proposers shall be construed and enforced as if the RFP did not contain the
particular provision held to be invalid.
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PROPOSAL EVALUATION & CONTRACT AWARD
Evaluation Categories and Maximum Points
The State will consider qualifications and experience, technical approach, and cost in the evaluation of

proposals. The maximum points that shall be awarded for each of these categories are detailed
below.

CATEGORY MAXIMUM POINTS POSSIBLE
Qualifications and Experience 40
Technical Approach 20
Oral Presentation 10
Cost Proposal 30

Evaluation Process

The proposal evaluation process is designed to award the contract not necessarily to the Proposer of
least cost, but rather to the Proposer with the best combination of attributes based upon the evaluation
criteria.

The RFP Coordinator will use the RFP Attachment 6.3, Technical Proposal and Evaluation Guide to
manage the Technical Proposal Evaluation and maintain evaluation records.

The RFP Coordinator will review each Technical Proposal to determine compliance with mandatory
requirements (refer to RFP Attachment 6.3, Technical Proposal and Evaluation Guide, Technical
Proposal Section A). If the RFP Coordinator determines that a proposal may have failed to meet one
or more of the mandatory requirements, the Proposal Evaluation Team will review the proposal and
document its determination of whether: (1) the proposal meets requirements for further evaluation; (2)
the State will request clarifications or corrections; or, (3) the State will determine the proposal non-
responsive to the RFP and reject it.

A Proposal Evaluation Team, made up of three or more State employees, will evaluate each Technical
Proposal that appears responsive to the RFP.

Each Proposal Evaluation Team member will independently, evaluate each proposal against the
evaluation criteria in this RFP, rather than against other proposals, and will score each in accordance
with the RFP Attachment 6.3, Technical Proposal and Evaluation Guide.

The State reserves the right, at its sole discretion, to request Proposer clarification of a Technical
Proposal or to conduct clarification discussions with any or all Proposers. Any such clarification or
discussion shall be limited to specific sections of the proposal identified by the State. The subject
Proposer shall put any resulting clarification in writing as may be required by the State.

After Technical Proposal scoring is completed, apparent responsive Proposers will be required to
make an oral presentation to the State’s Evaluation Team.

The State will randomly select the order of presentation and contact each Proposer with that
Proposer’s assigned date and time during the timeframe for scheduling Oral Presentations, as
detailed in RFP Section 2, Schedule of Events.

The Proposal Evaluation Team will evaluate each Oral Presentation, and will score each in
accordance with the RFP Attachment 6.3, Technical Proposal and Evaluation Guide, Section D.
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Agenda and Oral Presentation Script. An agenda for the Oral Presentation and an Oral Presentation
Script is included as RFP Attachment 6.6. The demonstration must be executed in accordance with
the agenda. The time frames specified should be followed as closely as possible. This is required in
order to provide equal demonstration time and ensure a fair evaluation process across vendors.

The script specifies the requirements and processes that the State expects to be presented in each
session.

State Facilitator. The State will provide a facilitator for each Oral Presentation, and, for consistency,
this shall be the same individual for all demonstrating vendors. The State facilitator's responsibilities
shall include, but not be limited to, the following:

e monitor the agenda and signal the presenter when time is short or it appears that the schedule for
the current session will not be met;

e monitor the timing of evaluator questions to best accommodate the vendor being able to complete
the presentation on each topic.

The State Facilitator’s responsibilities notwithstanding, it is the vendor’s responsibility to ensure that
the vendor’s solution is presented in its best light and that all scripted demonstration topics have been
addressed in a timely manner.

Equipment. The State will provide the following equipment:

e Projection screen
e Flipchart with flipchart paper and pens

Proposer will provide its own video projection equipment and computer to connect to the video
projector for presentation purposes.

Note: The State will not provide an internet connection and there will not be a printer available
for the oral presentation.

Observers. The Proposal Evaluation Team is allowed to invite functional and technical subject matter
experts from their areas to observe in the oral presentations. To ensure the competitive process is not
compromised and to manage the presentation process efficiently, observers are not allowed to ask
guestions verbally, provide verbal input, or participate directly in the presentation. If observing subject
matter experts have questions, they may submit them in writing to the State Facilitator or a member of
the Evaluation Team, who will then ask the questions during the presentation on behalf of the
observer. In addition, the State evaluators may, at their option, request consulting input from subject
matter experts. In all cases, this will be done in writing through the RFP Coordinator, who shall
provide the written responses to all evaluators. The evaluators may consider these written responses
when they are assigning their Oral Presentation scores.

After the evaluation team has scored the Oral Presentations and the Technical Proposal evaluations
are completed, the RFP Coordinator will open the Cost Proposals and use the RFP Attachment 6.4,
Cost Proposal and Scoring Guide to calculate and document the Cost Proposal scores.

For each responsive proposal, the RFP Coordinator will add the average Technical Proposal score to
the Cost Proposal score (refer to RFP Attachment 6.5, Proposal Score Summary Matrix).

Contract Award Process

The RFP Coordinator will forward the results of the proposal evaluation process to the head of the
procuring agency who will consider the proposal evaluation process results and all pertinent
information available to make a determination about the contract award. The State reserves the right
to make an award without further discussion of any proposal.

Notwithstanding the foregoing, to effect a contract award to a proposer other than the one receiving
the highest evaluation score, the head of the procuring agency must provide written justification for
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such an award and obtain the written approval of the Commissioner of Finance and Administration
and the Comptroller of the Treasury.

After the agency head’s determination, the State will issue an Evaluation Notice to identify the
apparent best-evaluated proposal on the Evaluation Notice date detailed in the RFP Section 2,
Schedule of Events.

NOTICE: The Evaluation Notice shall not create rights, interests, or claims of entitlement in
either the Proposer with apparent best-evaluated proposal or any other Proposer.

The State will also make the RFP files available for public inspection on the Evaluation Notice date
detailed in the RFP Section 2, Schedule of Events.

The Proposer with the apparent best-evaluated proposal must agree to and sign a contract with the
State which shall be substantially the same as the RFP Attachment 6.1, Pro Forma Contract.

However, the State reserves the right, at its sole discretion, to add terms and conditions or to revise
pro forma contract requirements in the State’s best interests subsequent to this RFP process. No
such terms and conditions or revision of contract requirements shall materially affect the basis of
proposal evaluations or negatively impact the competitive nature of the RFP process.

The Proposer with the apparent best-evaluated proposal must sign and return the contract drawn by
the State pursuant to this RFP no later than the Contract Signature Deadline date detailed in the RFP
Section 2, Schedule of Events. If the Proposer fails to provide the signed contract by the deadline, the
State may determine that the Proposer is hon-responsive to the terms of this RFP and reject the
proposal.

If the State determines that the apparent best-evaluated proposal is hon-responsive and rejects the

proposal after opening Cost Proposals, the RFP Coordinator will re-calculate scores for each
responsive Cost Proposal to determine the new, apparent best-evaluated proposal.
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ATTACHMENT 6.1

PRO FORMA CONTRACT

The pro forma contract detailed in this attachment contains some “blanks” (signified by
descriptions in capital letters) that will be completed with appropriate information in the final
contract resulting from this RFP.

CONTRACT
BETWEEN THE STATE OF TENNESSEE,
DEPARTMENT OF FINANCE AND ADMINISTRATION
AND
CONTRACTOR NAME

This Contract, by and between the State of Tennessee, Department of Finance and Administration,
hereinafter referred to as the “State” and CONTRACTOR LEGAL ENTITY NAME, hereinafter referred to
as the “Contractor,” is for the provision of Data Center Migration Planning Services, as further defined in
the “SCOPE OF SERVICES.”

The Contractor is A/AN INDIVIDUAL, FOR-PROFIT CORPORATION, NON-PROFIT CORPORATION,
SPECIAL PURPOSE CORPORATION OR ASSOCIATION, PARTNERSHIP, JOINT VENTURE, OR
LIMITED LIABILITY COMPANY.

Contractor Federal Employer Identification or Social Security Number: ID NUMBER

Contractor Place of Incorporation or Organization: LOCATION

A. SCOPE OF SERVICES:

A.l. The Contractor shall provide all service and deliverables as required, described, and detailed by
this Scope of Services and shall meet all service and delivery timelines specified in the Scope of
Services section or elsewhere in this Contract.

A.2. The tasks, services, and deliverables performed or provided for the Data Center Migration under
this Contract shall be organized as “Sub-Projects” within the Global Data Center Migration
Planning Project. The Sub-Projects shall be as follows:

A.2.a. Application & Data Architecture (ADA).
The Contractor will deliver, the ADA Sub-Project in accordance with the phased
approach described in Contract Attachment C. Attachment C also details the
requirements, deliverables, and resources specific to each sub-project phase. If there
are any existing conditions that must be taken into account in the delivery of this sub-
project, these will also be detailed in Contract Attachment C.

A.2.b. Asset & Configuration Management (ACM).
The Contractor will deliver, the ACM Sub-Project in accordance with the phased
approach described in Contract Attachment D. Attachment D also details the
requirements, deliverables, and resources specific to each sub-project phase. If there
are any existing conditions that must be taken into account in the delivery of this sub-
project, these will also be detailed in Contract Attachment D.

A.2.c. Network.
The Contractor will deliver, the Network Sub-Project in accordance with the phased
approach described in Contract Attachment E. Attachment E also details the
requirements, deliverables, and resources specific to each sub-project phase. If there
are any existing conditions that must be taken into account in the delivery of this sub-
project, these will also be detailed in Contract Attachment E.

A.2.d. Operations Management (OM).
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The Contractor will deliver, the OM Sub-Project in accordance with the phased approach
described in Contract Attachment F. Attachment F also details the requirements,
deliverables, and resources specific to each sub-project phase. If there are any existing
conditions that must be taken into account in the delivery of this sub-project, these will
also be detailed in Contract Attachment F.

A.2.e. Physical Move & Migration (PhysM).
The Contractor will deliver, the PhysM Sub-Project in accordance with the phased
approach described in Contract Attachment G. Attachment G also details the
requirements, deliverables, and resources specific to each sub-project phase. If there
are any existing conditions that must be taken into account in the delivery of this sub-
project, these will also be detailed in Contract Attachment G.

Each of the Sub-Projects listed in Section A.2 shall be managed in accordance with a work plan
that breaks the tasks of the Sub-Project into three phases:

a. Strategy — The Strategy Phase will consist of initiating and planning for the Data Center
Program to include all sub-projects covered in this RFP.

b. Detailed Design — The Detailed Phase will produce the comprehensive and iterative design
and test deliverables for the Data Center Program to include all sub-projects covered in this

RFP.

c. Implementation — The Implementation Phase will provide for the plan and will implement the
move and migration from a single data center architecture to a Tier Ill dual data center
architecture.

Each Sub-Project work plan shall be a subset of the overall Data Center Migration Planning
Master Project Work Plan, as described in Section A.4.a.

Overall Project Management.

Master Project Work Plan. The Contractor shall create a Master Project Work Plan that

includes all known tasks for the duration of the project, including the critical path time line. The
Master Project Work Plan shall reflect the State-approved implementation schedule and shall
cover the entire project. Including each phase (Strategy, Detailed Design, and Implementation.
The Master Project Work Plan shall be based on the Plan created in response to RFP
Attachment 6.3, Section C, Item C.6 and updated during the Strategy Stage. The Master
Project Work Plan shall be reviewed weekly with the State Project Manager and updated
throughout the project to reflect current information, as a basis for subsequent project tasks.

The Master Project Work Plan shall include the following:

Sub-Project Workplans. A separate Work Plan for each Sub-Project that is fully
integrated with, and can be rolled up into, the Master Project Work Plan. Each
Sub-Project Work Plan shall also include the following bulleted items. The
Master Projection Work Plan and the Sub-Project Work Plans are referred to
collectively as “Work Plans.”

Work Breakdown Structure. A work breakdown structure of the major phases of
the project, accounting for all tasks, deliverables and milestones shall be
provided.

Timetables. The Work Plans shall provide adequate time for the State to review,
provide feedback, and approve all deliverables, revisions, or corrections. A
timetable shall be developed for each task, deliverable, and milestone, including
estimated start and completion dates, actual start and completion dates,
estimated and actual task hours, and completion percentage for all in-process
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tasks. This includes critical deadlines and milestones for Contractor and State
deliverables. The dates arrived at within the Work Plans must be mutually
agreed upon between the State and the Contractor within thirty (30) days of
submission of the Master Project Work Plan, with the State having final authority
for approval. WARNING: Do not include any cost information in any work
plan.

e Resource Loading. The plan will include assignment of Contractor personnel
(including sub-contractor personnel, if applicable) and State personnel by task
with estimated hours. Note that State personnel are defined both at the overall
Global Date Center Migration project level and at the Sub-Project Level; see
Contract Sections A.6.b and “Phase-Specific Resources — State Team” sections
in each Sub-Project, Contract Attachments C through G. The Contractor shall
ensure that the schedules of the project staff have been designed to guarantee
timely completion of deliverables. A summary of total Contractor and State
hours by phase is required.

e Critical Path. The Work Plans shall include a critical path with parallel and
dependent project tasks.

e Assumptions and Constraints. The Contractor shall identify and document any
assumptions or constraints that relate to the approved Work Plans. The
Assumptions and Constraints document used to create the initial submitted
Work Plans shall be updated during the Strategy Phase and throughout the
project to reflect current information.

Requirement to Use Microsoft Project. The Contractor must use Microsoft Project version 2007
and the State’s Microsoft Project Server, as the project management tool. The work plan and
other pertinent deliverables shall be maintained using this tool.

Project Risks. The Contractor shall document potential project risks that could impact their ability
to meet milestone dates in the Work Plans. The Contractor shall also document procedures for
handling of potential and actual problems; this shall also include general plans for dealing with
the slippage of critical dates.

Contractor Project Team
Contract Project Team Composition

To support the Global Data Center Migration Planning Project and overall project management of
the five Sub-Projects, the Contractor will provide, at a minimum, a team composed of the staff
members listed in Contract Section A.5.a. The Contractor will have full responsibility for providing
adequate staff to complete the project in the required time frame. The State may require
additional Contractor staff members to support the Sub-Projects themselves, and these additional
positions are defined in the Contract Attachments specific to each Sub-Project (See Contract
Attachments C through G). Not all Sub-Project phases will require staff in addition to the roles
listed in Section A.5.a. In such cases, the State has specified this under each section labeled
“Phase-Specific Resources — Contractor Team.” This means that for a particular phase no
Contractor personnel are required in addition to the staff roles and number of staff listed in this
Section A.5.a. Note that this does NOT mean that no Contractor personnel at all are required in
the phase in question.

i. One (1) Project Manager

e 10+ Years experience with the last 7 Years in this job class
e 10+ Years in managing data center migration projects
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10+ years experience in Project Management Methodologies developing project
plans; project work plans; communication, risk, issues, HR/staffing, and governance
management plans; and providing routine status meetings/reports.

Expert knowledge of MS Project Server and SharePoint

Strong Communication Skills, written and verbal

One (1) Deputy Project Manager

7+ Years experience with the last 7 Years in this job class

7+ Years in managing data center migration projects

7+ years experience in Project Management Methodologies developing project plans;
project work plans; communication, risk, issues, HR/staffing, and governance
management plans; and providing routine status meetings/reports.

Expert knowledge of MS Project Server and SharePoint

Strong Communication Skills, written and verbal

One (1) Business Analyst

10+ Years analyzing business process and system requirements and must have
participated in multiple data center migrations within the last 5 years

Expert knowledge of data center migration methodology and implementation
technologies

Strong Communication Skills, written and verbal

One (1) Technical Architect

10+ Years experience with the last 7 Years in this job class

Expert knowledge of data center migration methodology and implementation
technologies

Strong Communication Skills, written and verbal

Knowledge of MS Project Server and SharePoint

Proficient in simplifying and standardizing complex business processes and IT
systems.

Must be organized, have an eye for detail, and be able to put ideas into tangible form
Familiarity with Zachman Framework

Able to designs complex systems at the component level, makes strategic
technology choices, and directly supervises the quality of designs and
implementation inside and between components Influence development managers to
insure appropriate levels of quality on owned architecture(s).

Developing and/or maintaining application architecture artifacts including application
Providing technical leadership to the application development teams

Performing design and code reviews

Providing guidance on open source solutions, industry best practices, and technical
trends

Assisting with the development of application coding standards tailored to maintain
system integrity within the constraints and design of the existing operating
environment

Assisting with the development of application design standards

Ensuring adherence to application design and coding standards

One (1) Network Architect

10+ Years experience with the last 7 Years in this job class
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o Expert knowledge of data center migration methodology and implementation
technologies

Strong Communication Skills, written and verbal

Knowledge of MS Project Server and SharePoint

Designs network based on customer requirements

Performs lead function in multiple platform network integration projects
Assists customer with major network strategy development and deployment
Writes network documentation and specifications

Must hold CCIE certification or CCNP

Vi. One (1) Network Security Architect

e 10+ Years experience with the last 7 Years in this job class

Expert knowledge of data center migration methodology and implementation
technologies

Strong Communication Skills, written and verbal

Knowledge of MS Project Server and SharePoint

Designs network based on customer requirements

Performs lead function in multiple platform network integration projects
Assists customer with major network strategy development and deployment
Writes network security documentation and specifications

Must hold CISSP certification

Vii. One (1) Documentation Expert

e 5+ Years documenting complex projects including but not limited to Visio network
diagrams, data flow models, graphical procedures, etc.

Viii. The roles that are listed in Section A.5.a.i through A.5.a.vii above constitute the “Key
Personnel” that the Contractor must assign to the Data Center Migration Planning
Project. The Contractor will name specific individuals to fulfill these roles and these
names are listed in Contract Attachment H. [THE STATE WILL TRANSCRIBE THE
NAMES OF CONTRACTOR’S KEY PERSONAL, AS IDENTIFIED IN THE
CONTRACTOR PROPOSAL, RFP ATTACHMENT 6.3, SECTION B.11, INTO
CONTRACT ATTACHMENT H PRIOR TO CONTRACT APPROVAL.] These Key
Personnel must be on-site at the state and dedicated full-time to the Data Center
Migration Planning Project, during the design phases (Strategy and Detail Design) of the
project.

iX. Contractor will maintain at all times a list of all Project Team members, indicating the
individual’s name, contact information, and role or title.

State’s Right to Approve Contractor Personnel. The Contractor shall assign all Key Personnel
identified in Contract Attachment H, Contractor Key Personnel, to complete all of their planned
and assigned responsibilities in connection with performance of the obligations of the Contractor
under this contract. The State shall have the right to approve the assignment and replacement by
the Contractor of all Key Personnel assigned to provide services, including, without limitation, the
project manager, other individuals named or described in the Contractor’s proposal, and
individuals assigned significant managerial responsibilities as mutually agreed by the parties.
Before assigning an individual to any of these positions, the Contractor shall notify the State of
the proposed assignment, shall introduce the individual to the appropriate representatives of the
State, and shall provide to the State a resume and any other information about the individual
reasonably requested by the State. The State reserves the right to interview the individual before
granting approval.
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Unauthorized Removal and Replacement of Key Personnel. The unauthorized removal of Key
Personnel by the Contractor shall be considered by the state as a material breach of contract and
is subject to the terms of Section A.12.b below, Performance Standards and Liquidated Damages
Assessment.

In the event any one of the Key Personnel is reassigned, becomes incapacitated, or ceases to be
employed by Contractor and therefore becomes unable to perform the functions or
responsibilities assigned to him or her, Contractor shall (i) within two business days, temporarily
replace such person with another person properly qualified to perform the functions of such
replaced person, and (ii) within twenty (20) business days, permanently replace such replaced
person with another person approved by the State and properly qualified to perform the functions
of such replaced person.

The State reserves the right to require the Contractor to replace Contractor and/or subcontractor
employees whom the State judges to be incompetent, careless, unsuitable or otherwise
objectionable, or whose continued use is deemed contrary to the best interests of the State.
Before a written request is issued, authorized representatives of the State and the Contractor will
discuss the circumstances. Upon receipt of a written request from an authorized representative of
the State, the Contractor shall be required to proceed with the replacement. The replacement
request will include the desired replacement date and the reason for the request. The Contractor
shall use its best efforts to effect the replacement in a manner that does not degrade service
quality. This provision will not be deemed to give the State the right to require the Contractor to
terminate any Contractor employee’s employment. Rather, this provision is intended to give the
State only the right to require that the Contractor discontinue using an employee in the
performance of services for the State.

The Contractor’s Project Manager will be responsible for ensuring that the project is in
compliance with the contract and satisfies the requirements stated in the RFP. With the consent
of the State’s PM, the Contractor’s Project Manager may consult with the Project Sponsors and
the State Sub-Project Managers on a continuing basis in every phase of the project. This joint
effort will ensure that the system is properly implemented, supports the requesting agency’s
defined functional and technical requirements, and is properly documented.

State Project Team

The State will provide a Project Manager and Project Sponsors from the Department of Finance
and Administration’s Office for Information Resources (OIR).

The Project Manager from the State will provide assistance in all State Department matters such
as policy, organization and staff, environment, data, information processing, current systems,
acceptance testing, and so forth. The State’s Project Manager will work closely with the
Contractor’s Project Manager in day-to-day project activity.

The State will assign staff, as described in the Position Table below, to participate with the
Contractor’s staff in the Data Center Migration Planning Project.

The State will provide the following staff resources during the following phases to support the
overall Global Data Center Migration Planning Project:

Strategy
Resource Type FTE
Executive Staff 0.15
Project Management 1.00
Directors & Managers 0.30
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Detailed Design

Resource Type FTE
Executive Staff 0.15
Project Management 1.00
Directors & Managers 0.30

Implementation

Resource Type FTE
Executive Staff 0.15
Project Management 1.00
Directors & Managers 0.30

Additional State Staff. The State staff roles listed above make up a portion of the State project
team that will work with the Contractor on the overall Data Center Migration Planning effort.
Specific State resources to be assigned to Sub-Projects, in addition to those listed above, are
detailed in Contract Attachments C through G. At the State’s discretion, state personnel may be
substituted or added as needed. The State reserves the right to add or remove members of the
State’s project staff with or without replacement.

General Responsibilities.
Contractor General Responsibilities.

i. The Contractor shall prepare a communications plan which shall include written bi-monthly
progress reports and provide such reports to the State’s project management team. The
progress reports must be in a format approved by the State and include accomplishments,
critical issues, personnel utilized and items planned for the next reporting period. Upon
request of the State Project Manager, the Contractor shall report more frequently.

ii. Prior to the commencement of activities for each phase, the Contractor is required to submit
a detailed, updated, work plan to the State for approval. The work plan must include a
schedule, tasks, resource assignments, deliverables, and State staff tasks / involvement.
The Contractor must obtain State approval of the work plan before commencing work.

iii. Prior to the commencement of activities for each phase, the Contractor is required to review
all deliverables, assessments, and measurements required during that phase and prepare a
table of contents and sample page layouts of all deliverables. The State reserves the right to
require changes to structure and layouts.

iv. Finalize all project-specific documentation standards and requirements for the various types
of documentation that will be produced for different individuals and groups during the project.
These standards will ensure consistency of approach and sufficiency of content.

v. At the conclusion of each sub-project’s phase, the Contractor must obtain written approval
from the State on all deliverables before the phase will be considered completed by the
State.

vi. The Contractor will provide one hardcopy (at a minimum) and one electronic format
(Microsoft Office format) for all deliverables, except for the data model which is in Power
Designer or another current State standard data modeling format tool, within each phase of
the project as defined by the State.

State General Responsibilities.

i. Provide overall project direction and management.

ii. Establish a Project Steering Committee.
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Review and approve all deliverables within 10 days after receipt of delivery to the Project
Management Office.

Establish project organization by meeting with Contractor project management to finalize and
document areas of responsibility, personnel reporting relationships and administrative
procedures.

Establish evaluation mechanisms by setting up procedures for day-to-day control of the
project as defined by the combined (State and Contractor) project management team.

Provide existing State standards for application development.

Coordinate other State resources as needed to support the development and implementation
process.

Obtain appropriate State approvals and commitment.

Provide information and answer questions at Contractor request.

Global Data Center Migration Planning Project — Project Management. The State will manage,
and the Contractor will perform tasks related to the overall Data Center Migration Planning
Project in accordance with the phased approach described in Contract Attachment B. Such tasks
and responsibilities are global and are required for all Sub-Projects described below. Attachment
B also details the requirements and deliverables specific to each Global Requirements phase.

Sub-Projects

Application & Data Architecture (ADA). The Contractor will deliver, the ADA Sub-Project in
accordance with the phased approach described in Contract Attachment C. Attachment C
also details the requirements, deliverables, and resources specific to each sub-project phase.
If there are any existing conditions that must be taken into account in the delivery of this sub-
project, these will also be detailed in Contract Attachment C.

Asset & Configuration Management (ACM). The Contractor will deliver, the ACM Sub-Project
in accordance with the phased approach described in Contract Attachment D. Attachment D

also details the requirements, deliverables, and resources specific to each sub-project phase.
If there are any existing conditions that must be taken into account in the delivery of this sub-

project, these will also be detailed in Contract Attachment D.

Network. The Contractor will deliver, the Network Sub-Project in accordance with the phased
approach described in Contract Attachment E. Attachment E also details the requirements,
deliverables, and resources specific to each sub-project phase. If there are any existing
conditions that must be taken into account in the delivery of this sub-project, these will also
be detailed in Contract Attachment E.

Operations Management (OM). The Contractor will deliver, the OM Sub-Project in
accordance with the phased approach described in Contract Attachment F. Attachment F
also details the requirements, deliverables, and resources specific to each sub-project phase.
If there are any existing conditions that must be taken into account in the delivery of this sub-
project, these will also be detailed in Contract Attachment F.

Physical Move & Migration (PhysM). The Contractor will deliver, the PhysM Sub-Project in
accordance with the phased approach described in Contract Attachment G. Attachment G
also details the requirements, deliverables, and resources specific to each sub-project phase.
If there are any existing conditions that must be taken into account in the delivery of this sub-
project, these will also be detailed in Contract Attachment G.

Consulting Services.
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A.10.a. At the State’s request, the Contractor will provide additional professional services to the State, in
support of tasks that are within the general scope of the Data Center Migration Planning Project,
but are not outlined specifically within the contract. The professional services may be provided
either on or off-site, at the State’s option, and will be billed to the State on a per-hour basis.
These services, if requested, shall be distinct from the services described elsewhere in Section
A, Scope of Services. Consulting Services may consist of any of the following:

i. Project Manager

e 10+ Years experience with the last 7 Years in this job class

e 10+ Years in managing data center migration projects

e 10+ years experience in Project Management Methodologies developing project
plans; project work plans; communication, risk, issues, HR/staffing, and governance
management plans; and providing routine status meetings/reports.

o Expert knowledge of MS Project Server and SharePoint

e Strong Communication Skills, written and verbal

ii. Business Analyst

e 10+ Years analyzing business process and system requirements and must have
participated in multiple data center migrations within the last 5 years

o Expert knowledge of data center migration methodology and implementation
technologies

e Strong Communication Skills, written and verbal

iii. Technical Architect

e 10+ Years experience with the last 7 Years in this job class

o Expert knowledge of data center migration methodology and implementation
technologies

e Strong Communication Skills, written and verbal

o Knowledge of MS Project Server and SharePoint

e Proficient in simplifying and standardizing complex business processes and IT
systems.

e Must be organized, have an eye for detail, and be able to put ideas into tangible form

e Familiarity with Zachman Framework

e Able to designs complex systems at the component level, makes strategic
technology choices, and directly supervises the quality of designs and
implementation inside and between components Influence development managers to
insure appropriate levels of quality on owned architecture(s).

¢ Developing and/or maintaining application architecture artifacts including application

e Providing technical leadership to the application development teams

e Performing design and code reviews

e Providing guidance on open source solutions, industry best practices, and technical
trends

e Assisting with the development of application coding standards tailored to maintain
system integrity within the constraints and design of the existing operating
environment

e Assisting with the development of application design standards

e Ensuring adherence to application design and coding standards

iv. Network Architect
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10+ Years experience with the last 7 Years in this job class

Expert knowledge of data center migration methodology and implementation
technologies

Strong Communication Skills, written and verbal

Knowledge of MS Project Server and SharePoint

Designs network based on customer requirements

Performs lead function in multiple platform network integration projects
Assists customer with major network strategy development and deployment
Writes network documentation and specifications

Must hold CCIE certification or CCNP

One (1) Network Security Architect

10+ Years experience with the last 7 Years in this job class

Expert knowledge of data center migration methodology and implementation
technologies

Strong Communication Skills, written and verbal

Knowledge of MS Project Server and SharePoint

Designs network based on customer requirements

Performs lead function in multiple platform network integration projects
Assists customer with major network strategy development and deployment
Writes network security documentation and specifications

Must hold CISSP certification

Documentation Expert

5+ Years documenting complex projects including but not limited to Visio network
diagrams, data flow models, graphical procedures, etc.

Certified Hardware Asset Manager:

Hardware License and Agreements Negotiations
Hardware Maintenance Contract Management
Hardware Contract Management Techniques
Centralized and Decentralized Receiving Models
Use of PDA’s/Scanners with Barcoding

Asset Tagging

Lifecycle Management — Developing IMAC Processes & Procedures
Inventory Management

Discovery & Repository Tools

Working with Fixed Assets

Redeployment of Assets

Disposal of Assets & Surrounding Legal Issues
Leased Assets

Organizational Influences of Managing Assets
Systems Integration

Measuring Success

Must be certified as a CHAMP and/or equivalent

Certified Software Asset Manager (CSAM):

10+ Years experience with the last 7 Years in this job class
Experience providing the following but not limited to the following:
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Software License and Agreements Negotiations

Software Contract Management Techniques

Advanced Software License Compliance Management
Selecting & Implementing IT Asset Management Repositories
Selecting & Implementing IT Configuration Discovery Tools
Developing Strategic SAM Policies and Achieving Buy-in
SAM Project Management Techniques

Successful Change Management Techniques

Must be certified as a CSAM and/or equivalent

Configuration Manager

e 10+ Years experience with the last 7 Years in this job class

e Administering configuration management process and tools

e Administering Contractor responsibilities within the change management process
e Collecting metric from these activities as required by the Quality Management Plan

Network Technical Support

e MAN and Campus technical assessment, design and deployment experience, 5+
years

e Knowledge of MS Project Server and Share Point

e Knowledge of MS Visio

e Strong Communication Skills

Network Security Technical Support

e MAN and Campus technical assessment, design and deployment experience, 5+
years

o Knowledge of MS Project Server and Share Point

e Knowledge of MS Visio

e Strong Communication Skills

Network Project Manager

Network project management experience, 5+ years
Knowledge of MS Visio

Strong Communication Skills

Strong networking trouble shooting skills

Data Center Network & Security Technical Support

¢ Knowledge of MS Visio
e Strong Communication Skills

Technical Specialists / Subject Matter Experts

e 10+ Years experience in area of expertise and must have participated in multiple
data center migrations within the last 5 years

e Expert knowledge of current technology including; Mainframe and Open Systems,
SAN, Replication, Virtualization, High Availability, Backup, Networking, and Disaster
Recovery

e Strong Verbal and Written Communication Skills

System Administrators
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5+ Years experience in area of expertise
Experience in design and deployment of server
Expert knowledge of Windows and / or Unix
Strong Verbal and Written Communication Skills

Command Center Architect

10+ Years experience with the last 7 Years in this job class

Expert knowledge of command center methodology and implementation technologies
Strong Communication Skills, written and verbal

Knowledge of MS Project Server and SharePoint

Proficient in simplifying and standardizing complex business processes and IT
systems.

Must be organized, have an eye for detail, and be able to put ideas into tangible form
Able to designs complex systems at the component level, makes strategic
technology choices, and directly supervises the quality of designs and
implementation inside and between components Influence development managers to
insure appropriate levels of quality on owned architecture(s).

Providing guidance on open source solutions, industry best practices, and technical
trends

Familiarity with operation of complex enterprise level command centers including
network, security, data systems and change control

A.10.b. There is no guarantee that the State will use any of the Contractor’'s Consulting Services. The
State retains full control as to the timing and usage of Consulting Services.

A1l

A.12.

A.l2.a.

The following are critical dates in the Data Center Migration Planning Project:

a. The Data Center Migration Planning Project must start within two (2) weeks of Contract
Signing.

b. Deliverables for Contract Attachment C, Section C.2.b, Deliverables 1, 2, 4, 5, 6, and 7, must
be completed by July 31, 2008. Deliverables shall be deemed complete when the State has
approved the deliverables in writing.

c. The Implementation of the Physical Move & Migration Sub-Project must be completed by
November 1, 2010. The Physical Move Implementation shall be deemed complete when the
State has given the Contractor written approval of the Final Implemented Architecture
Document (Contract Attachment G, Section G.3, deliverable B.5).

The vendor must make its best efforts to meet these dates.

Progress and Performance Assessments

Progress Assessment. There are two points during the project at which the State will formally

assess the Contractors overall progress on the Data Center Migration Planning Project, using the
completion of deliverables as the metric:

March 2008 — Expected Completed Deliverables:

Contract Attachment B, B.1.b.1, Comprehensive Project Plan

Contract Attachment B, B.1.b.2, Communications Plan

Contract Attachment B, B.1.b.5, Work Breakdown Structure (WBS) Dictionary

Contract Attachment B, B.1.b.9, Document and Implement Quality Control Management
Contract Attachment C, C.1.b.1, Conceptual Enterprise Architecture
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e January 2009 — Expected Completed Deliverables:

Contract Attachment B, B.3.b.1, Comprehensive Project Plan

Contract Attachment B, B.3.b.2, Communications Plan

Contract Attachment B, B.3.b.5, Work Breakdown Structure (WBS) Dictionary

Contract Attachment B, B.3.b.9, Document and Implement Quality Control Management
Contract Attachment C, C.2.b.1, Enterprise Architecture

At each of the above points in the project lifecycle, the State will compare the number of
deliverables expected to be complete by that point in the project with the actual number of
completed deliverables. (Completed deliverables are defined as deliverables for which the
Contractor has received a written State approval.) In the event that the percentage of complete
deliverables is less than 80% of the expected number, or 4 out of the 5 deliverables, the following
provisions shall apply:

i. Atthe State’s option, all Contractor work on the Data Center Migration Planning Project
shall cease, with the exception of work toward remediation of the slippage, as described
below;

ii. The Contractor shall, within five (5) business days of receiving written notice from the
State that progress has fallen below the project deliverable goals, deliver to the State a
Project Slippage Remediation Plan. This plan must contain detailed and specific actions
that will be taken on the part of the Contractor to remedy the project slippage and bring
the project back into line with the project deliverable goals. These actions may include,
but not be limited to, additional work hours, contract staffing, and/or other resources that
the Contractor recommends to provide a remedy.

iii. Upon receiving the State’s written approval of the Project Slippage Remediation Plan, the
Contractor shall make its best efforts to correct the slippage in accordance with the
approved plan.

iv. Inthe event that the Project Slippage Remediation Plan is unacceptable to the State, or
the Contractor fails to execute the plan and remedy the slippage, the State reserves the
right to avail itself of other recourse within the Contract or at law.

A.12.b. Performance Standards and Liquidated Damages.

In addition to the Progress Assessment detailed above, at the first incident of failure to meet one
or more of the performance standards defined in the table below, the State, at its discretion, may
request a corrective action plan and establish an extension date by which the Contractor shall
correct the deficiency. Continued failure to meet performance standards may result in the State
seeking to recover damages as permitted by the contract or at law, including liquidated damages
as established in this contract where appropriate.

Performance Performance Item Performance Period Liquidated and Additional
Area Damages
Application & Failure to produce conceptual As agreed to in the $1,000 per day for each day late,
Data enterprise architecture and Master Project Plan after more than 20 working days
Architecture enterprise architecture for dual

data centers on time.
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Liguidated and Additional

Area Damages
Asset & Failure to provide a discovery As agreed to in the $1,000 per day for each day late,
Configuration methodology along with the Master Project Plan after more than 20 working days
Management | |oading of asset and
configuration data into the
State’s asset management
system.
Network Failure to produce Network & As agreed to in the $1,000 per day for each day late,
Security Migration Plan and Project Plan during after more than 20 working days
Network and Security the Implementation
Implementation Work Plan. Phase
Operations Failure to produce a conceptual As agreed to in the $1,000 per day for each day late,
Management layout which addresses Master Project Plan after more than 20 working days
interrelation between elements of
the Command Center and layout
of the Command Center
Operations Failure to deliver a As agreed to in the $1,000 per day for each day late,
Management comprehensive document of ITIL Master Project Plan after more than 20 working days

or Industry Standard Best
Practices for an enterprise
Command Center

Physical Move
& Migration

Failure to produce Move/Migration
Process. Written documented all-
inclusive formal process that
encompasses the movement and
migration of systems from start to
finish.

As agreed to in the
Master Project Plan

$1,000 per day for each day late,
after more than 20 working days

Key Staff

Removal of Key Staff without the
written approval of the State. See
Contract Section A.5 regarding
terms and conditions for key staff.

For term of contract

$50,000 per occurrence

Project Documentation.

All project documentation, including working copies, must be stored and managed on the State’s
Microsoft Project Server / SharePoint system.

CONTRACT TERM:

This Contract shall be effective for the period commencing on February 20, 2008 and ending on
February 19, 2011. The State shall have no obligation for services rendered by the Contractor
which are not performed within the specified period.

Term Extension. The State reserves the right to extend this Contract for an additional period or
periods of time representing increments of no more than one (1) year and a total contract term of
no more than five (5) years, provided that such an extension of the contract term is effected prior
to the current, contract expiration date by means of an amendment to the Contract. If the
extension of the Contract necessitates additional funding beyond that which was included in the
original Contract, the increase in the State’s maximum liability will also be effected through an
amendment to the Contract, and shall be based upon payment rates provided for in the original

Contract.
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PAYMENT TERMS AND CONDITIONS:

Maximum Liability. In no event shall the maximum liability of the State under this Contract
exceed WRITTEN DOLLAR AMOUNT ($NUMBER). The payment rates in Section C.3 shall
constitute the entire compensation due the Contractor for the Service and all of the Contractor’'s
obligations hereunder regardless of the difficulty, materials or equipment required. The payment
rates include, but are not limited to, all applicable taxes, fees, overheads, and all other direct and
indirect costs incurred or to be incurred by the Contractor.

The Contractor is not entitled to be paid the maximum liability for any period under the Contract
or any extensions of the Contract for work not requested by the State. The maximum liability
represents available funds for payment to the Contractor and does not guarantee payment of any
such funds to the Contractor under this Contract unless the State requests work and the
Contractor performs said work. In which case, the Contractor shall be paid in accordance with
the payment rates detailed in Section C.3. The State is under no obligation to request work from
the Contractor in any specific dollar amounts or to request any work at all from the Contractor
during any period of this Contract.

Compensation Firm. The payment rates and the maximum liability of the State under this
Contract are firm for the duration of the Contract and are not subject to escalation for any reason
unless amended.

Payment Methodology. The Contractor shall be compensated based on the payment rates
herein for units of service authorized by the State in a total amount not to exceed the Contract
Maximum Liability established in Section C.1.

a. The Contractor’'s compensation shall be contingent upon the satisfactory completion of
units, milestones, or increments of service defined in Section A. A deliverable is deemed
complete upon the State’s written approval of said deliverable.

b. The Contractor shall be compensated for said units, milestones, or increments of service
based upon the following payment rates.

C. Global and Sub-Project Payment Methodologies. As indicated by the asterisks in the
tables below, fifteen percent (15%) of the Total Amount to be paid for each group of
deliverables, will be withheld to be paid in separate payments. For each Sub-Project, the
Contractor may invoice the State for the retainage payment upon the State’s written
approval of the final deliverable for that Sub-Project.

C.i. Global Data Center Migration Planning Project Payment Methodology

Global Data Center Migration Planning Project - Payments

Total Amount Payment
Phase Deliverable Pay(;;ent comégﬁrsable ,:rr?wglljr?tt l\(/l-li—r?ltjil
increment) Retainage *)

Strategy Comprehensive Project Plan 6% $ NUMBER $ NUMBER

Communications Plan

Risk Plan 3% $ NUMBER $ NUMBER

Master Project Work Plan 12% $ NUMBER $ NUMBER

Work Breakdown Structure
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(WBS) Dictionary

Change Management Plan 2% $ NUMBER $ NUMBER
Gap Analysis 2% $ NUMBER $ NUMBER
Impact Analysis 2% $ NUMBER $ NUMBER
Document and Implement 3% $ NUMBER $ NUMBER
Quality Control Management
Plan
Schematic Design 5% $ NUMBER $ NUMBER
Detailed Updated Comprehensive 6% $ NUMBER $ NUMBER
Design Project Plan
Updated Communications 6% $ NUMBER $ NUMBER
Plan
Updated Risk Plan 6% $ NUMBER $ NUMBER
Updated Project Work 6% $ NUMBER $ NUMBER
Schedule
Updated Change 6% $ NUMBER $ NUMBER
Management Plan
Implementation | Updated Comprehensive 7% $ NUMBER $ NUMBER
Project Plan
Updated Communications 7% $ NUMBER $ NUMBER
Plan
Updated Risk Plan 7% $ NUMBER $ NUMBER
Updated Master Project 7% $ NUMBER $ NUMBER
Work Plan
Updated Change 7% $ NUMBER $ NUMBER

Management Plan

* Retainage Payment

$ NUMBER
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ADA Sub-Project Payments

Total Amount Payment
. Payment (per Amount (Total
Phase Deliverable % compensable Amount Minus
increment) Retainage *)
Strategy Conceptual Enterprise 15% $ NUMBER $ NUMBER
Architecture
Conceptual Physical Layout 5% $ NUMBER $ NUMBER
Requirements
Conceptual Policies & 5% $ NUMBER $ NUMBER
Procedures
Conceptual Replication 5% $ NUMBER $ NUMBER
Framework
Conceptual Disaster 5% $ NUMBER $ NUMBER
Recovery Cost Model
Conceptual Data 5% $ NUMBER $ NUMBER
Classification Document
Conceptual Application 5% $ NUMBER $ NUMBER
Classification Document
Conceptual Test plan for 5% $ NUMBER $ NUMBER
failover / disaster recovery
Detailed Enterprise Architecture 20% $ NUMBER $ NUMBER
Design Physical Layout
Requirements
Replication Framework
Policies & Procedures 12% $ NUMBER $ NUMBER
Disaster Recovery Cost
Model
Data Classification 8% $ NUMBER $ NUMBER
Document
Application Classification
Document
Test Plan for 10% $ NUMBER $ NUMBER
Failover/Disaster Recovery
Disaster Recovery Strategy
Implementation | None N/A N/A N/A
* Retainage Payment
$ NUMBER
C.ii. ACM Sub-Project Payment Methodology
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ACM Sub-Project Payments

Total Amount Payment
. Payment (per Amount (Total
Phase Deliverable % compensable Amount Minus
increment) Retainage *)
Strategy Asset & Configuration 25% $ NUMBER $ NUMBER
Management System
Policies & Procedures for
Asset & Configuration
Management Document
Asset & Configuration
Management Training
Program
Application Discovery 35% $ NUMBER $ NUMBER
Document
Physical Topology Discovery
Document
Maintenance Agreement 15% $ NUMBER $ NUMBER
Confirmation Documents
Software Licensing
Discovery Report
Testing 25% $ NUMBER $ NUMBER
Baseline Performance
Report
Document and Implement
Quality Control Management
Plan
Detailed None N/A N/A N/A
Design
Implementation | None N/A N/A N/A
* Retainage Payment
$ NUMBER
C.iil. Network Sub-Project Payment Methodology
Network Sub-Project Payments
Payment | Total Amount Payment
0,
Phase Deliverable % (per Amount ('I_'otal
compensable Amount Minus
increment) Retainage *)
Strategy Network & Security 20% $ NUMBER $ NUMBER
Deployment Strategy
Network & Security Strategic
Work Plan
Detailed Current Network & Security 25% $ NUMBER $ NUMBER
Design Assessment
Change Management
Procedures
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Data Flow Assessment

Network Monitoring and
Troubleshooting Tool
Recommendation

5%

$ NUMBER

$ NUMBER

MAN
Implementation/Migration
Plan to New Data Centers

15%

$ NUMBER

$ NUMBER

Implementation

Network & Security
Migration Plan

Network & Security
Implementation Work Plan

25%

$ NUMBER

$ NUMBER

Network & Security
Schematics

5%

$ NUMBER

$ NUMBER

Network & Security Policies,
Processes & Procedures

5%

$ NUMBER

$ NUMBER

C.iv. OM Sub-Project Payment Methodology

* Retainage Payment

$ NUMBER

OM Sub-Project Payments

Total Amount Payment
Phase Deliverable Pay(;;lent coméztra]rsable imgﬁr?ttl\(/l-li-r?fgl
increment) Retainage *)

Strategy Best Practice 15% $ NUMBER $ NUMBER

Recommendation

Security Tool Improvement 7% $ NUMBER $ NUMBER

Command Center Layout 12% $ NUMBER $ NUMBER

Technology & Relocation 10% $ NUMBER $ NUMBER

Recommendation

Relational Description 2% $ NUMBER $ NUMBER

Strategy Gap Analysis 2% $ NUMBER $ NUMBER
Detailed Process Documentation 10% $ NUMBER $ NUMBER
Design Command Center Layout 12% $ NUMBER $ NUMBER

Standard Operational 5% $ NUMBER $ NUMBER

Procedures

Security Tool Improvement 8% $ NUMBER $ NUMBER

Notification web tool 3% $ NUMBER $ NUMBER

recommendation
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Situation Room Layout 5% $ NUMBER $ NUMBER
Relational Description 3% $ NUMBER $ NUMBER
Technology & Relocation 3% $ NUMBER $ NUMBER
Gap Analysis 3% $ NUMBER $ NUMBER
Implementation | None N/A $ NUMBER N/A

C.V. PhysM Sub-Project Payment Methodology

* Retainage Payment

$ NUMBER

PhysM Sub-Project Payments

Total Amount Payment
Phase Deliverable Payc;:ent comégﬁrsable ﬁmgﬂrr:tt l\(/l-li—r?ltjasI
increment) Retainage *)

Strategy Vendor Move Requirements 10% $ NUMBER $ NUMBER
Detailed Move/Migration Process 40% $ NUMBER $ NUMBER
Design Migration Plan

Architecture Gap Analysis

Impact Analysis 20% $ NUMBER $ NUMBER

Test plan
Implementation | Check List 10% $ NUMBER $ NUMBER

Backup Verification Report

Monitoring Report 20% $ NUMBER $ NUMBER

Final Architecture
Documentation

* Retainage Payment

$ NUMBER

Consulting Services Payment Methodology. The Contractor shall be compensated for

said units, milestones, or increments of service based upon the following payment rates.

(1) For service performed from February 20, 2008, through February 19, 2011, the
following rates shall apply:

Contract Year 1 Contract Year 2 Contract Year 3
. - Amount Amount Amount
Service Description
(per compensable | (per compensable | (per compensable
increment) increment) increment)
Project Manager $ NUMBER per $ NUMBER per $ NUMBER per
HOUR HOUR HOUR
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Business Analyst

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Technical Architect

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Network Architect

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Network Security Architect

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Documentation Expert

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Certified Hardware Asset
Manager

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Certified Software Asset
Manager (CSAM)

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Configuration Manager

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Network Technical Support

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Network Security
Technical Support

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Network Project Manager

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Data Center Network &
Security Technical Support

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Technical Specialists /
Subject Matter Experts

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

System Administrators

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

Command Center Architect

$ NUMBER per
HOUR

$ NUMBER per
HOUR

$ NUMBER per
HOUR

@)

®)

For purposes of applying the above rates, year one (1) shall begin on the effective
date of the Contract and shall run for one year. The rate for year two (2) shall take
effect on the anniversary of the effective date of the Contract, and so on, for the term
of the contract.

In the event that the Contract is extended pursuant to Contract Section B.2, for
service performed from February 20, 2011, through February 19, 2012, the
Contractor shall be compensated based upon the payment rates in Section C.3.d.(1),
Contract Year 3 Amount, above but adjusted by the percentage increase, if any,
between the Consumer Price Index for All Urban Consumers (CPI-U): U.S. city
average, All Items expenditure category, not seasonally adjusted, index base period:
1982-84=100) published by the United States Department of Labor, Bureau of Labor
Statistics in November 2010, and that figure published in the same month, 12-
months prior, up to a maximum of eight percent (8%).

In the event that the Contract is extended pursuant to Contract Section B.2, for
service performed from February 20, 2012, through February 19, 2013, the
Contractor shall be compensated based upon the payment rates in Section C.3.d.(1),
Contract Year 3 Amount, above but adjusted by the percentage increase, if any,
between the Consumer Price Index for All Urban Consumers (CPI-U): U.S. city
average, All Items expenditure category, not seasonally adjusted, index base period:
1982-84=100) published by the United States Department of Labor, Bureau of Labor
Statistics in November 2011, and that figure published in the same month, 12-
months prior, up to a maximum of eight percent (8%).
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(4) Compensation to the Contractor for such Consulting Services as agreed upon by the
State and the Contractor shall not exceed [FIFTEEN PERCENT (15 %) OF THE
TOTAL OF ALL OTHER COSTS EXPRESSED IN THIS CONTRACT] during the
period of the Contract. If, at any point during the Contract term, the State determines
that spending for such approved Consulting Services would exceed said maximum
amount, the State will execute an amendment to address the need. [NOTE THAT
THE 15% CEILING AMOUNT IS FOR CONTRACTUAL PURPOSES ONLY AND
DOES NOT IN ANY WAY AFFECT OR RESTRICT THE RELATIVE PERCENTAGE
OF THE PART B EVALUATION COST AMOUNT FOR CONSULTING SERVICES
THAT MAY BE PROPOSED BY THE VENDOR IN RESPONSE TO RFP
ATTACHMENT 6.4.]

(5) The Contractor shall not be compensated for travel time to the primary location of the
Service Provision.

Travel Compensation. The Contractor shall not be compensated or reimbursed for travel, meals,

or lodging.

Invoice Requirements. The Contractor shall invoice the State only for completed increments of

service and for the amount stipulated in Section C.3, above, and as required below prior to any
payment.

a.

The Contractor shall submit invoices no more often than monthly, with all necessary
supporting documentation, to:

Samuel D. Dunn, MBA, PH.D.
Finance and Administration
Suite 1600, Southeast
Snod%rass TN Tower

3128 Ave N

Nashville, TN 37243

The Contractor agrees that each invoice submitted shall clearly and accurately (all
calculations must be extended and totaled correctly) detail the following required
information.

(1) Invoice/Reference Number (assigned by the Contractor);

(2) Invoice Date;

3) Invoice Period (period to which all invoiced charges are applicable);

4) Contract Number (assigned by the State to this Contract);

(5) Account Name: Department of Finance and Administration, Office for
Information Resources;

(6) Account/Customer Number (uniquely assigned by the Contractor to the above-
referenced Account Name);

(7 Contractor Name;

(8) Contractor Federal Employer Identification Number or Social Security Number
(as referenced in this Contract);

9 Contractor Contact (name, phone, and/or fax for the individual to contact with

billing questions);
(20) Contractor Remittance Address;
(12) Complete Itemization of Charges, which shall detail the following:

i. Service or Milestone Description (including name /title as applicable) of
each service invoiced,;

ii. Number of Completed Units, Increments, Hours, or Days as applicable,
of each service invoiced,;
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iii. Applicable Payment Rate (as stipulated in Section C.3.) of each service

invoiced,;
iv. Amount Due by Service; and
V. Total Amount Due for the invoice period.
C. The Contractor understands and agrees that an invoice to the State under this Contract
shall:
(1) include only charges for service described in Contract Section A and in
accordance with payment terms and conditions set forth in Contract Section C;
(2) not include any future work but will only be submitted for completed service; and
3) not include sales tax or shipping charges.
d. The Contractor agrees that timeframe for payment (and any discounts) begins when the

State is in receipt of each invoice meeting the minimum requirements above.

e. The Contractor shall complete and sign a "Substitute W-9 Form” provided to the
Contractor by the State. The taxpayer identification number contained in the Substitute
W-9 submitted to the State shall agree to the Federal Employer Identification Number or
Social Security Number referenced in this Contract for the Contractor. The Contractor
shall not invoice the State for services until the State has received this completed form.

Payment of Invoice. The payment of the invoice by the State shall not prejudice the State's right
to object to or question any invoice or matter in relation thereto. Such payment by the State shall
neither be construed as acceptance of any part of the work or service provided nor as an
approval of any of the amounts invoiced therein.

Invoice Reductions. The Contractor's invoice shall be subject to reduction for amounts included
in any invoice or payment theretofore made which are determined by the State, on the basis of
audits conducted in accordance with the terms of this Contract, not to constitute proper
remuneration for compensable services.

Deductions. The State reserves the right to deduct from amounts which are or shall become due
and payable to the Contractor under this or any Contract between the Contractor and the State of
Tennessee any amounts which are or shall become due and payable to the State of Tennessee
by the Contractor.

Automatic Deposits. The Contractor shall complete and sign an "Authorization Agreement for
Automatic Deposit (ACH Credits) Form." This form shall be provided to the Contractor by the
State. Once this form has been completed and submitted to the State by the Contractor all
payments to the Contractor, under this or any other Contract the Contractor has with the State of
Tennessee shall be made by Automated Clearing House (ACH). The Contractor shall not invoice
the State for services until the Contractor has completed this form and submitted it to the State.

STANDARD TERMS AND CONDITIONS:

Required Approvals. The State is not bound by this Contract until it is approved by the
appropriate State officials in accordance with applicable Tennessee State laws and regulations.

Moadification and Amendment. This Contract may be modified only by a written amendment
executed by all parties hereto and approved by the appropriate Tennessee State officials in
accordance with applicable Tennessee State laws and regulations.

Termination for Convenience. The State may terminate this Contract without cause for any
reason. Said termination shall not be deemed a Breach of Contract by the State. The State shall
give the Contractor at least thirty (30) days written notice before the effective termination date.
The Contractor shall be entitled to receive compensation for satisfactory, authorized service
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completed as of the termination date, but in no event shall the State be liable to the Contractor for
compensation for any service which has not been rendered. Upon such termination, the
Contractor shall have no right to any actual general, special, incidental, consequential, or any
other damages whatsoever of any description or amount.

Termination for Cause. If the Contractor fails to properly perform its obligations under this
Contract in a timely or proper manner, or if the Contractor violates any terms of this Contract, the
State shall have the right to immediately terminate the Contract and withhold payments in excess
of fair compensation for completed services. Notwithstanding the above, the Contractor shall not
be relieved of liability to the State for damages sustained by virtue of any breach of this Contract
by the Contractor.

Subcontracting. The Contractor shall not assign this Contract or enter into a subcontract for any
of the services performed under this Contract without obtaining the prior written approval of the
State. If such subcontracts are approved by the State, they shall contain, at a minimum, sections
of this Contract below pertaining to "Conflicts of Interest," "Nondiscrimination," and “Records” (as
identified by the section headings). Notwithstanding any use of approved subcontractors, the
Contractor shall be the prime contractor and shall be responsible for all work performed.

Conflicts of Interest. The Contractor warrants that no part of the total Contract Amount shall be
paid directly or indirectly to an employee or official of the State of Tennessee as wages,
compensation, or gifts in exchange for acting as an officer, agent, employee, subcontractor, or
consultant to the Contractor in connection with any work contemplated or performed relative to
this Contract.

Nondiscrimination. The Contractor hereby agrees, warrants, and assures that no person shall be
excluded from participation in, be denied benefits of, or be otherwise subjected to discrimination
in the performance of this Contract or in the employment practices of the Contractor on the
grounds of disability, age, race, color, religion, sex, national origin, or any other classification
protected by Federal, Tennessee State constitutional, or statutory law. The Contractor shall,
upon request, show proof of such nondiscrimination and shall post in conspicuous places,
available to all employees and applicants, notices of nondiscrimination.

Prohibition of lllegal Immigrants. The requirements of Public Acts of 2006, Chapter Number 878,
of the state of Tennessee, addressing the use of illegal immigrants in the performance of any
Contract to supply goods or services to the state of Tennessee, shall be a material provision of
this Contract, a breach of which shall be grounds for monetary and other penalties, up to and
including termination of this Contract.

a. The Contractor hereby attests, certifies, warrants, and assures that the Contractor shall
not knowingly utilize the services of an illegal immigrant in the performance of this
Contract and shall not knowingly utilize the services of any subcontractor who will utilize
the services of an illegal immigrant in the performance of this Contract. The Contractor
shall reaffirm this attestation, in writing, by submitting to the State a completed and
signed copy of the document at Attachment A, hereto, semi-annually during the period of
this Contract. Such attestations shall be maintained by the Contractor and made
available to state officials upon request.

b. Prior to the use of any subcontractor in the performance of this Contract, and semi-
annually thereafter, during the period of this Contract, the Contractor shall obtain and
retain a current, written attestation that the subcontractor shall not knowingly utilize the
services of an illegal immigrant to perform work relative to this Contract and shall not
knowingly utilize the services of any subcontractor who will utilize the services of an
illegal immigrant to perform work relative to this Contract. Attestations obtained from
such subcontractors shall be maintained by the Contractor and made available to state
officials upon request.
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C. The Contractor shall maintain records for all personnel used in the performance of this
Contract. Said records shall be subject to review and random inspection at any
reasonable time upon reasonable notice by the State.

d. The Contractor understands and agrees that failure to comply with this section will be
subject to the sanctions of Public Chapter 878 of 2006 for acts or omissions occurring
after its effective date. This law requires the Commissioner of Finance and Administration
to prohibit a contractor from contracting with, or submitting an offer, proposal, or bid to
contract with the State of Tennessee to supply goods or services for a period of one year
after a contractor is discovered to have knowingly used the services of illegal immigrants
during the performance of this Contract.

e. For purposes of this Contract, "illegal immigrant” shall be defined as any person who is
not either a United States citizen, a Lawful Permanent Resident, or a person whose
physical presence in the United States is authorized or allowed by the federal
Department of Homeland Security and who, under federal immigration laws and/or
regulations, is authorized to be employed in the U.S. or is otherwise authorized to provide
services under the Contract.

Records. The Contractor shall maintain documentation for all charges under this Contract. The
books, records, and documents of the Contractor, insofar as they relate to work performed or
money received under this Contract, shall be maintained for a period of three (3) full years from
the date of the final payment and shall be subject to audit at any reasonable time and upon
reasonable notice by the State, the Comptroller of the Treasury, or their duly appointed
representatives. The financial statements shall be prepared in accordance with generally
accepted accounting principles.

Monitoring. The Contractor’s activities conducted and records maintained pursuant to this
Contract shall be subject to monitoring and evaluation by the State, the Comptroller of the
Treasury, or their duly appointed representatives.

Progress Reports. The Contractor shall submit brief, periodic, progress reports to the State as
requested.

Strict Performance. Failure by any party to this Contract to insist in any one or more cases upon
the strict performance of any of the terms, covenants, conditions, or provisions of this Contract
shall not be construed as a waiver or relinquishment of any such term, covenant, condition, or
provision. No term or condition of this Contract shall be held to be waived, modified, or deleted
except by a written amendment signed by the parties hereto.

Independent Contractor. The parties hereto, in the performance of this Contract, shall not act as
employees, partners, joint venturers, or associates of one another. It is expressly acknowledged
by the parties hereto that such parties are independent contracting entities and that nothing in
this Contract shall be construed to create an employer/employee relationship or to allow either to
exercise control or direction over the manner or method by which the other transacts its business
affairs or provides its usual services. The employees or agents of one party shall not be deemed
or construed to be the employees or agents of the other party for any purpose whatsoever.

The Contractor, being an independent contractor and not an employee of the State, agrees to
carry adequate public liability and other appropriate forms of insurance, including adequate public
liability and other appropriate forms of insurance on the Contractor’s employees, and to pay all
applicable taxes incident to this Contract.

State Liability. The State shall have no liability except as specifically provided in this Contract.

Force Majeure. The obligations of the parties to this Contract are subject to prevention by
causes beyond the parties’ control that could not be avoided by the exercise of due care
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including, but not limited to, acts of God, natural disasters, riots, wars, epidemics or any other
similar cause.

State and Federal Compliance. The Contractor shall comply with all applicable State and
Federal laws and regulations in the performance of this Contract.

Governing Law. This Contract shall be governed by and construed in accordance with the laws
of the State of Tennessee. The Contractor agrees that it will be subject to the exclusive
jurisdiction of the courts of the State of Tennessee in actions that may arise under this Contract.
The Contractor acknowledges and agrees that any rights or claims against the State of
Tennessee or its employees hereunder, and any remedies arising therefrom, shall be subject to
and limited to those rights and remedies, if any, available under Tennessee Code Annotated,
Sections 9-8-101 through 9-8-407.

Completeness. This Contract is complete and contains the entire understanding between the
parties relating to the subject matter contained herein, including all the terms and conditions of
the parties’ agreement. This Contract supersedes any and all prior understandings,
representations, negotiations, and agreements between the parties relating hereto, whether
written or oral.

Severability. If any terms and conditions of this Contract are held to be invalid or unenforceable
as a matter of law, the other terms and conditions hereof shall not be affected thereby and shall
remain in full force and effect. To this end, the terms and conditions of this Contract are declared
severable.

Headings. Section headings of this Contract are for reference purposes only and shall not be
construed as part of this Contract.

SPECIAL TERMS AND CONDITIONS:

Conflicting Terms and Conditions. Should any of these special terms and conditions conflict with
any other terms and conditions of this Contract, these special terms and conditions shall control.

Communications and Contacts. All instructions, notices, consents, demands, or other
communications required or contemplated by this Contract shall be in writing and shall be made
by certified, first class mail, return receipt requested and postage prepaid, by overnight courier
service with an asset tracking system, or by EMAIL or facsimile transmission with recipient
confirmation. Any such communications, regardless of method of transmission, shall be
addressed to the respective party at the appropriate mailing address, facsimile number, or EMAIL
address as set forth below or to that of such other party or address, as may be hereafter
specified by written notice.

The State:

Samuel D. Dunn, MBA, PH.D.
Finance and Administration
Suite 1600, Southeast
Snodghrass TN Tower

3128" Ave N

Nashville, TN 37243
sam.dunn@state.tn.us
Telephone # 615-253-8887
FAX # 615-532-0471

The Contractor:

NAME & TITLE OF CONTRACTOR CONTACT PERSON
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CONTRACTOR NAME
ADDRESS

EMAIL ADDRESS
Telephone # NUMBER
FAX # NUMBER

All instructions, notices, consents, demands, or other communications shall be considered
effectively given upon receipt or recipient confirmation as may be required.

Subiject to Funds Availability. The Contract is subject to the appropriation and availability of State
and/or Federal funds. In the event that the funds are not appropriated or are otherwise
unavailable, the State reserves the right to terminate the Contract upon written notice to the
Contractor. Said termination shall not be deemed a breach of Contract by the State. Upon
receipt of the written notice, the Contractor shall cease all work associated with the Contract.
Should such an event occur, the Contractor shall be entitled to compensation for all satisfactory
and authorized services completed as of the termination date. Upon such termination, the
Contractor shall have no right to recover from the State any actual, general, special, incidental,
consequential, or any other damages whatsoever of any description or amount.

Tennessee Consolidated Retirement System. The Contractor acknowledges and understands
that, subject to statutory exceptions contained in Tennessee Code Annotated, Section 8-36-801,
et. seq., the law governing the Tennessee Consolidated Retirement System (TCRS), provides
that if a retired member of TCRS, or of any superseded system administered by TCRS, or of any
local retirement fund established pursuant to Tennessee Code Annotated, Title 8, Chapter 35,
Part 3 accepts state employment, the member's retirement allowance is suspended during the
period of the employment. Accordingly and notwithstanding any provision of this Contract to the
contrary, the Contractor agrees that if it is later determined that the true nature of the working
relationship between the Contractor and the State under this Contract is that of
“employee/employer” and not that of an independent contractor, the Contractor may be required
to repay to TCRS the amount of retirement benefits the Contractor received from TCRS during
the period of this Contract.

Confidentiality of Records. Strict standards of confidentiality of records shall be maintained in
accordance with the law. All material and information, regardless of form, medium or method of
communication, provided to the Contractor by the State or acquired by the Contractor on behalf
of the State shall be regarded as confidential information in accordance with the provisions of
State law and ethical standards and shall not be disclosed, and all necessary steps shall be
taken by the Contractor to safeguard the confidentiality of such material or information in
conformance with State law and ethical standards.

The Contractor will be deemed to have satisfied its obligations under this section by exercising
the same level of care to preserve the confidentiality of the State’s information as the Contractor
exercises to protect its own confidential information so long as such standard of care does not
violate the applicable provisions of the first paragraph of this section.

The Contractor’s obligations under this section do not apply to information in the public domain;
entering the public domain but not from a breach by the Contractor of this Contract; previously
possessed by the Contractor without written obligations to the State to protect it; acquired by the
Contractor without written restrictions against disclosure from a third party which, to the
Contractor’s knowledge, is free to disclose the information; independently developed by the
Contractor without the use of the State’s information; or, disclosed by the State to others without
restrictions against disclosure.

It is expressly understood and agreed the obligations set forth in this section shall survive the
termination of this Contract.

46



E.6.

E.7.

E.8.

E.Q.

E.10.

E.11.

RFP-317.03-165

State Furnished Property. The Contractor shall be responsible for the correct use, maintenance,
and protection of all articles of nonexpendable, tangible, personal property furnished by the State
for the Contractor’s temporary use under this Contract. Upon termination of this Contract, all
property furnished shall be returned to the State in good order and condition as when received,
reasonable use and wear thereof excepted. Should the property be destroyed, lost, or stolen, the
Contractor shall be responsible to the State for the residual value of the property at the time of
loss.

Incorporation of Additional Documents. Included in this Contract by reference are the following
documents:

a. The Contract document and its attachments

b. All Clarifications and addenda made to the Contractor’s Proposal
C. The Request for Proposal and its associated amendments

d. Technical Specifications provided to the Contractor

e. The Contractor’s Proposal

In the event of a discrepancy or ambiguity regarding the Contractor’s duties, responsibilities, and
performance under this Contract, these documents shall govern in order of precedence detailed
above.

Prohibited Advertising. The Contractor shall not refer to this Contract or the Contractor’s
relationship with the State hereunder in commercial advertising in such a manner as to state or
imply that the Contractor or the Contractor's services are endorsed. It is expressly understood
and agreed that the obligations set forth in this section shall survive the termination of this
Contract in perpetuity.

Contractor Commitment to Diversity. The Contractor shall comply with and make reasonable
business efforts to exceed the commitment to diversity represented by the Contractor’s proposal
responding to RFP-317.03-165 (Attachment 6.3, Section B, Item B.13.) and resulting in this
Contract.

The Contractor shall assist the State in monitoring the Contractor’s performance of this
commitment by providing, as requested, a quarterly report of participation in the performance of
this Contract by small business enterprises and businesses owned by minorities, women, and
persons with a disability. Such reports shall be provided to the state of Tennessee Governor’s
Office of Business Diversity Enterprise in form and substance as required by said office.

Limitation of Liability. The parties agree that the total liability of the Contractor for breach of this
Contract shall not exceed two (2) times the value of this Contract. The value shall be established
by the Contract Maximum Liability in Section C.1 and increased by subsequent amendments if
any. The foregoing provision shall not limit the Contractor's liability for intentional torts, criminal
acts or fraudulent conduct.

Hold Harmless. The Contractor agrees to indemnify and hold harmless the State of Tennessee
as well as its officers, agents, and employees from and against any and all claims, liabilities,
losses, and causes of action which may arise, accrue, or result to any person, firm, corporation,
or other entity which may be injured or damaged as a result of acts, omissions, or negligence on
the part of the Contractor, its employees, or any person acting for or on its or their behalf relating
to this Contract. The Contractor further agrees it shall be liable for the reasonable cost of
attorneys for the State in the event such service is necessitated to enforce the terms of this
Contract or otherwise enforce the obligations of the Contractor to the State.
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In the event of any such suit or claim, the Contractor shall give the State immediate notice thereof
and shall provide all assistance required by the State in the State’s defense. The State shall give
the Contractor written notice of any such claim or suit, and the Contractor shall have full right and
obligation to conduct the Contractor’'s own defense thereof. Nothing contained herein shall be
deemed to accord to the Contractor, through its attorney(s), the right to represent the State of
Tennessee in any legal matter, such rights being governed by Tennessee Code Annotated,
Section 8-6-106.

Breach. A party shall be deemed to have breached the Contract if any of the following occurs:

— failure to perform in accordance with any term or provision of the Contract;
— partial performance of any term or provision of the Contract;

— any act prohibited or restricted by the Contract, or

— violation of any warranty.

For purposes of this Contract, these items shall hereinafter be referred to as a “Breach.”
a. Contractor Breach— The State shall notify Contractor in writing of a Breach.

(2) In event of a Breach by Contractor, the State shall have available the remedy of
Actual Damages and any other remedy available at law or equity.

(2) Liguidated Damages— In the event of a Breach, the State may assess
Liguidated Damages. The State shall notify the Contractor of amounts to be
assessed as Liquidated Damages. The parties agree that due to the
complicated nature of the Contractor’s obligations under this Contract it would be
difficult to specifically designate a monetary amount for a Breach by Contractor
as said amounts are likely to be uncertain and not easily proven. Contractor
hereby represents and covenants it has carefully reviewed the Liquidated
Damages contained in Contract Section A.12 and agree that said amounts
represent a reasonable relationship between the amount and what might
reasonably be expected in the event of Breach, and are a reasonable estimate of
the damages that would occur from a Breach. It is hereby agreed between the
parties that the Liquidated Damages represent solely the damages and injuries
sustained by the State in losing the benefit of the bargain with Contractor and do
not include any injury or damage sustained by a third party. The Contractor
agrees that the liquidated damage amount is in addition to any amounts
Contractor may owe the State pursuant to the indemnity provision or other
section of this Contract.

The State may continue to withhold the Liquidated Damages or a portion thereof
until the Contractor cures the Breach, the State exercises its option to declare a
Partial Default, or the State terminates the Contract. The State is not obligated to
assess Liquidated Damages before availing itself of any other remedy. The
State may choose to discontinue Liquidated Damages and avail itself of any
other remedy available under this Contract or at law or equity; provided,

however, Contractor shall receive a credit for said Liquidated Damages
previously withheld except in the event of a Partial Default.

3) Partial Default— In the event of a Breach, the State may declare a Partial
Default. In which case, the State shall provide the Contractor written notice of:
(1) the date which Contractor shall terminate providing the service associated
with the Breach; and (2) the date the State will begin to provide the service
associated with the Breach. Notwithstanding the foregoing, the State may revise
the time periods contained in the notice written to the Contractor.

In the event the State declares a Partial Default, the State may withhold, together
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with any other damages associated with the Breach, from the amounts due the
Contractor the greater of: (1) amounts which would be paid the Contractor to
provide the defaulted service; or (2) the cost to the State of providing the
defaulted service, whether said service is provided by the State or a third party.
To determine the amount the Contractor is being paid for any particular service,
the Department shall be entitled to receive within five (5) days any requested
material from Contractor. The State shall make the final and binding
determination of said amount.

The State may assess Liquidated Damages against the Contractor for any failure
to perform which ultimately results in a Partial Default with said Liquidated
Damages to cease when said Partial Default is effective. Upon Partial Default,
the Contractor shall have no right to recover from the State any actual, general,
special, incidental, consequential, or any other damages whatsoever of any
description or amount. Contractor agrees to cooperate fully with the State in the
event a Partial Default is taken.

(4) Contract Termination— In the event of a Breach, the State may terminate the
Contract immediately or in stages. The Contractor shall be notified of the
termination in writing by the State. Said notice shall hereinafter be referred to as
Termination Notice. The Termination Notice may specify either that the
termination is to be effective immediately, on a date certain in the future, or that
the Contractor shall cease operations under this Contract in stages. In the event
of a termination, the State may withhold any amounts which may be due
Contractor without waiver of any other remedy or damages available to the State
at law or at equity. The Contractor shall be liable to the State for any and all
damages incurred by the State and any and all expenses incurred by the State
which exceed the amount the State would have paid Contractor under this
Contract. Contractor agrees to cooperate with the State in the event of a
Contract Termination or Partial Takeover.

State Breach— In the event of a Breach of Contract by the State, the Contractor shall
notify the State in writing within 30 days of any Breach of Contract by the State. Said
notice shall contain a description of the Breach. Failure by the Contractor to provide said
written notice shall operate as an absolute waiver by the Contractor of the State’s
Breach. In no event shall any Breach on the part of the State excuse the Contractor
from full performance under this Contract. In the event of Breach by the State, the
Contractor may avail itself of any remedy at law in the forum with appropriate jurisdiction;
provided, however, failure by the Contractor to give the State written notice and
opportunity to cure as described herein operates as a waiver of the State’s Breach.
Failure by the Contractor to file a claim before the appropriate forum in Tennessee with
jurisdiction to hear such claim within one (1) year of the written notice of Breach shall
operate as a waiver of said claim in its entirety. It is agreed by the parties this provision
establishes a contractual period of limitations for any claim brought by the Contractor.

Partial Takeover. The State may, at its convenience and without cause, exercise a partial

takeover of any service which the Contractor is obligated to perform under this Contract,
including but not limited to any service which is the subject of a subcontract between Contractor
and a third party, although the Contractor is not in Breach (hereinafter referred to as “Partial
Takeover”). Said Partial Takeover shall not be deemed a Breach of Contract by the State.
Contractor shall be given at least 30 days prior written notice of said Partial Takeover with said
notice to specify the area(s) of service the State will assume and the date of said assumption.
Any Partial Takeover by the State shall not alter in any way Contractor’s other obligations under
this Contract. The State may withhold from amounts due the Contractor the amount the
Contractor would have been paid to deliver the service as determined by the State. The amounts
shall be withheld effective as of the date the State assumes the service. Upon Partial Takeover,
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the Contractor shall have no right to recover from the State any actual, general, special,
incidental, consequential, or any other damages whatsoever of any description or amount.

IN WITNESS WHEREOF:

CONTRACTOR LEGAL ENTITY NAME:

CONTRACTOR SIGNATURE DATE

PRINTED NAME AND TITLE OF CONTRACTOR SIGNATORY (above)

DEPARTMENT OF FINANCE AND ADMINISTRATION:

M. D. GOETZ, JR., COMMISSIONER DATE
APPROVED:
M. D. GOETZ, JR., COMMISSIONER DATE

DEPARTMENT OF FINANCE AND ADMINISTRATION

JOHN G. MORGAN, COMPTROLLER OF THE TREASURY DATE
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ATTACHMENT A

ATTESTATION RE PERSONNEL USED IN CONTRACT PERFORMANCE

SUBJECT CONTRACT NUMBER:

CONTRACTOR LEGAL ENTITY NAME:

FEDERAL EMPLOYER IDENTIFICATION NUMBER:
(or Social Security Number)

The Contractor, identified above, does hereby attest, certify, warrant, and assure that
the Contractor shall not knowingly utilize the services of an illegal immigrant in the
performance of this Contract and shall not knowingly utilize the services of any
subcontractor who will utilize the services of an illegal immigrant in the performance of
this Contract.

CONTRACTOR SIGNATURE

NOTICE: This attestation MUST be signed by an individual empowered to contractually bind the Contractor. If said individual is not the chief
executive or president, this document shall attach evidence showing the individual's authority to contractually bind the Contractor.

PRINTED NAME AND TITLE OF SIGNATORY

DATE OF ATTESTATION
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ATTACHMENT B

B. Global Data Center Migration Planning Project — Project Management Details

B.1 Strategy Phase

a. Requirements. The Contractor shall provide the following:

1.

10.

Comprehensive Project Plan. Create a Comprehensive Project Plan that includes but is not
limited to the following sub-plans and documents: Scope Management Plan & Scope Statement,
HR Management Plan, Governance Structure, Team Organization Chart.

Communications Plan. Develop an extensive communications plan that includes OIR and all
affected Agencies. This plan will detail but is not limited to types of communications, recipients,
content, frequency, and appropriate points within the project to communicate specific types of
information.

Risk Plan. Develop a detailed risk plan with a probability, impact, assessment, and specific
response for each risk.

Master Project Work Plan. Develop a thorough Master Project Work Plan based on work
breakdown packages that will guide the project through all phases of the project and all sub-
projects: i.e. strategy, detailed design, and implementation. Develop a schedule that shares
dependencies with other projects in the Data Center Migration Planning Project.

Work Breakdown Structure (WBS) Dictionary. Create a detailed and complete Work Breakdown
Structure (WBS) dictionary for this project.

Change Management Plan. Develop a complete and thorough change management plan for all
aspects of the project.

Gap Analysis. Develop a written gap analysis plan for the program, including all sub-projects.
This should include where each project’'s maturity level is and the target maturity level and a
detailed plan on the gap between the two maturity states.

Impact Analysis. Develop a written impact analysis plan for the program, including all sub-
projects. This should include a report stating the impact to the State for the project and all sub-
projects, highlighting the departmental and agency impacts of each phase of the project and all
sub-projects.

Document and Implement Quality Control Management Plan. Develop Quality Control
Management plan including defining quality control activities, testing policies and procedures,
administering the Contractor’s process for resolving reported problems, and collecting and
reporting quality metrics for the Contractor's work activities.

Schematic Design. Develop a schematic design in the strategy phase of each sub-project. Many
of the deliverables in the sub-projects are related and/or overlap. The contractor shall develop a
schematic design in the strategy phase of each sub-project that will provide a framework that will
coordinate all of the detailed design deliverables. This should include an outline for all
deliverables in the Detailed Design phase.

b. Deliverables

1.

2.

Comprehensive Project Plan
Communications Plan
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8.

9.
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Risk Plan

Master Project Work Plan

Work Breakdown Structure (WBS) Dictionary
Change Management Plan

Gap Analysis

Impact Analysis

Document and Implement Quality Control Management Plan

c. Phase-Specific Resources — Contractor Team

No additional Contractor personnel required beyond the personnel detailed in Contract
Section A.5.a.

d. Phase-Specific Resources — State Team

See Contract Section A.6.b.

B.2 Detailed Design Phase

a. Requirements. The Contractor shall provide the following:

1.

Updated Comprehensive Project Plan. Update the Comprehensive Project Plan from the
Strategy Phase. This should include but not limited to the following sub-plans and documents:
Scope Management Plan & Scope Statement, HR Management Plan, Governance Structure,
Team Organization Chart.

Updated Communications Plan. Develop an extensive communications plan that includes OIR
and all affected Agencies. This plan will detail but is not limited to types of communications,
recipients, content, frequency, and appropriate points within the project to communicate specific
types of information.

Updated Risk Plan. Update the Risk Plan from the Strategy Phase.

Updated Master Project Work Plan. Update the Master Project Work Plan from the Strategy
Phase.

Updated Change Management Plan. Update the Change Management Plan from the Strategy
Phase.

b. Deliverables

4.

5.

Updated Comprehensive Project Plan
Updated Communications Plan
Updated Risk Plan

Updated Master Project Work Plan

Updated Change Management Plan

c. Phase-Specific Resources — Contractor Team
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No additional Contractor personnel required beyond the personnel detailed in Contract
Section A.5.a.

d. Phase-Specific Resources — State Team

See Contract Section A.6.b.

B.3 Implementation Phase

a. Requirements. The Contractor shall provide the following:

1.

Updated Comprehensive Project Plan. Update the Comprehensive Project Plan from the
Detailed Design Phase. This should include but not limited to the following sub-plans and
documents: Scope Management Plan & Scope Statement, HR Management Plan, Governance
Structure, Team Organization Chart.

Updated Communications Plan. Develop an extensive communications plan that includes OIR
and all affected Agencies. This plan will detail but is not limited to types of communications,
recipients, content, frequency, and appropriate points within the project to communicate specific
types of information.

Updated Risk Plan. Update the Risk Plan from the Detailed Design Phase.

Updated Master Project Work Plan. Update the Master Project Work Plan from the Detailed
Design Phase.

Updated Change Management Plan. Update the Change Management Plan from the Detailed
Design Phase.

b. Deliverables

4,

5.

Updated Comprehensive Project Plan
Updated Communications Plan
Updated Risk Plan

Updated Master Project Work Plan

Updated Change Management Plan

c. Phase-Specific Resources — Contractor Team

No additional Contractor personnel required beyond the personnel detailed in Contract
Section A.5.a.

d. Phase-Specific Resources — State Team

See Contract Section A.6.b.

B.3 Existing Conditions

None
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ATTACHMENT C

C. Application & Data Architecture (ADA) Sub-Project — Project Management Details

C.1. Strategy Phase

a. Requirements. The Contractor shall provide the following:

1.

Conceptual Enterprise Architecture. Create an Enterprise Architecture schematic design with
both a logical and physical architecture for dual data centers, including the following:

1)

2)

The design will include; replication, storage, and failover/disaster recovery technologies of
enterprise and agency systems based on application and data classifications.

Design a replication framework to facilitate either completely or partially automated
application failover

The architecture will be cost effective, maintainable, flexible, highly available, redundant, and
secure.

The design will accommodate the move/migration of all existing data center applications into
the new dual data centers including legacy/non-standard systems.

The enterprise architecture will maximize remote management capabilities.

The design will define level of redundancy for equipment, network and power (internal data
center), to include load balancing and recovery schemes.

Review, research and recommend technology that would provide for dark and/or dim data
center environments.

Detailed diagrams and documents depicting the new dual data center architecture including
but not limited to the following diagrams and narratives. The items listed below are not to be
used as an all inclusive list, but rather as a starting point:

Data Flow Diagrams and Narratives
a) Communication between network segments/tiers to include:
i) Ports
i) Directional (bi or single direction)
iii) Administrative
iv) Protocols

San Architecture Diagrams and Narratives
a) Disk Storage Systems

i) Host Groups

i) Alias

i) LUN’s

iv) WWN

v) Firmware

vi) Drive Types

vii) Tiered Storage
b) Switches

i) Alias

i) WWN

iii) Port Layouts

iv) Zones

v) HBA Firmware

vi) Fabric (routing and replication between multiple SAN’s in single and multiple

facilities)

vii) Bandwidth Requirements for Host and Replication Connectivity
c) Fiber

i) Cabling Solutions

i) Naming conventions
d) Replication

i) Hardware

ii) Software

55



3)

4)

5)

e)

iii) Strategy
Tools

i) Replication
i) Management
iii) Performance
iv) Classification
v) Automation

Server Technology Diagrams and Narratives

a)

b)

c)

d)

Distributed (Open Systems)
i)  Windows/NT
i) Unix/Linux
i) Novell
Appliances

i) IronMalil

i) Google Mini
Mainframe

i) DASD

i) Tape/Silo

iii) zSeries Box
Virtual

i) VMWare

i) Citrix

Network Interfaces Diagrams and Narratives

a)
b)

Cabling recommendations
Connectivity requirements
i) Servers

i) Ports

iii) SANs

iv) Mainframe

Enterprise Service Support Diagrams and Narratives

a)

b)

c)

d)

Directory Services
i) Segmentation and design layout
i) Integration of Active Directory
(1) Server (Hardware) configuration
(2) Forest-OU relationships
(3) Delegated Authority configuration
i) Integration of e-Directory
(1) Delegated authority configuration
Backup Infrastructure
i) Segmentation and design layout
i) Remote administration tools
iii) bandwidth requirements
iv) Multi-site configuration
v) in/out of band management
Messaging
i) Segmentation and design layout

ii) Ironmail / Symantec / Groupwise multi-site design
i) Blackberry services multi-site design/integration
iv) Instant messaging service multi-site configuration/implementation

Security Monitoring
i) Intrusion detection system design and layout

(1) span/monitor ports vs. taps and when/where to use them
ii) Intrusion prevention system design and layout
(1) span/monitor ports vs. taps and when/where to use them
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iiiy Other traffic analysis tools, designs and configurations pertinent to information

security analysis supporting enterprise services
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e)

f)
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(1) Security logging and event management design and layout
Infrastructure Management
i) Servers
(1) In-band/Out-of-Band management tools for the following
(a) Windows 2003 server (longhorn considerations)
(b) Novell Server (see state standards for versions)
(c) Red Hat Enterprise Linux (v 4.0 >)
(d) zLinux
(2) Segmentation and design layout
i) Databases
(1) Database management tools for the following platforms
(a) Oracle (see state standards for versions)
(b) DB2 (see state standards for versions)
(c) Microsoft SQL server (see state standards for versions)
(2) Segmentation and Design layout
iii) Applications (enterprise services)
(1) application management and monitoring tools and configurations for the following
platforms
(a) Oracle Application Server
(b) JBOSS
(c) Microsoft .NET platform
(d) Websphere Application Server
(2) Segmentation and Design layout
iv) Network Recommendations
(1) Technologies and designs to support multi-site, highly-available/scalable
enterprise services
(2) Segmentation and design layouts
(3) Remote access and administration tools
(4) Bandwidth calculations and requirements
v) Remote administration Recommendations
(1) SSL VPN solutions
(2) Multi-factor integration
(3) Identity and Access management technologies to support these services
Network bandwidth and physical port considerations for Enterprise support services

6) Access Control Diagrams and Narratives

a)

b)

c)
d)

e)

Firewall Layout and design for the following platforms
i) Cisco PIX ASA
i) Checkpoint NG >
i) Virtual firewalling (both platforms)
iv) Segmentation and design requirements
(1) security zoning
(2) network segmentation and CIDR specifications
(3) “secure-by-default” access control rule standard
(4) logging and event management design and layout
v) Calculate number of firewalls needed to support initial layout
vi) in/out of band management design layout
Authentication
i)  Multi-factor technology design and layout
Authorization
i) Access management and attribute configurations
Server Configuration
i) Server access control configuration
(1) Leverage recommended designs
Database Configuration
i) Field level Access control configurations
(1) Leverage recommended designs
i) Table level access controls
(1) Leverage recommended designs
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iii) Database level access controls
(1) Leverage recommended designs

Enterprise Security Policy Compliance

i) One statement of compliance for all specified security policies

ii) identify potential/real issues and/or gaps in deliverables as the pertain to the security
policies

7) Data Classifications Diagrams and Narratives

8)

9)

a)

b)

c)

Security

i) Encryption recommendations

i) Accessibility recommendations

Recoverability

i) RTO (recovery time objective) recommendations

i) RPO (recovery point objective) recommendations

iii) Backup recommendations

Classification scheme

i) This shall be designed where each level is a reasonable combination of security and
recoverability characteristics. A guide shall be developed to enable State staff to
easily determine the classification level of any data source.

Application Classifications Diagrams and Narratives

a)

b)

c)

d)

e)

Category Design

i) Category Requirements

i) Support Requirements

iii) SLA Implications

iv) Leverage existing classification system

Hardware Requirements

i) Requirements to support each classification level

ii) Supporting Design requirements

iii) Best Practices with Pros and Cons

Application Business Input Analysis (BIA) Requirements
i) Automated Tools

i) Best Practices

iii) Interdependency ldentification

iv) Cross Mapping

Ongoing Information Maintenance Requirements

i) Tools to facilitate collection and maintenance of information
ii) Integration with supporting systems

Cost Models for Each Classification Tier

Application Design Diagrams and Narratives

a)

b)

c)

d)

Replication

i) Hardware

i) Software

i) Strategy

Clustering Configuration

i) Management

i) Hardware

iii) Software

Application Dependencies
i) Emalil

i) DNS

iii) Authentication

iv) External Interaction
Infrastructure Management
i) Servers

i) Databases access
iii) Applications access
iv) Remote administration
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10) Database Design Diagrams and Narratives

a) Replication

i) Technologies to use for cross data center replication in Oracle, SQL Server and
DB2/mainframe RDBMS environments

b) Recommended Failover methodologies to ensure no loss of communication (no manual
steps) between application tier and db in the event of a failover

c) Security setup — methodologies to use in shared environment to ensure security (when to
use separate db instances, when to share, what access to grant, administrative access,
etc.)

d) Administration — tools to use to administer each RDBMS and security architecture and
configuration for said tools within State infrastructure.

2. Conceptual Layout Requirements including written report outlining narrative and graphical
requirements for the physical layout of the dual data centers including but not limited to;
equipment placement, labeling, cabling, naming standards, naming conventions, airflow
considerations, heat displacement, and all other physical components of the enterprise
architecture. The layout must correspond with the requirements of the Plant Maintenance project.

3. Conceptual Replication framework to meet data and application classification requirements and
that enables failover that can be either completely or partially automated. This deliverable will
show what replication technologies will be used on each tier/classification, delivered in the form
of a matrix as well as a narrative describing how the differing replication technologies will be
automated, and what manual steps are required in the event of a failover, if any.

4. Conceptual Disaster Recovery Cost Model. Develop a Disaster Recovery cost model, including
analyzing disaster recovery requirements as specified by Asset & Configuration Management
Project. This model will be a tiered model based on application and data classifications with
appropriate pricing associated with each.

5. Conceptual Data Classification Document. Develop a comprehensive data & application
classification framework. Data classification standards for the new data center environments
delivered in the form of a matrix as well as a narrative describing what criteria to use to define
any given data sources’ classification. This will include an all inclusive process for classifying
data by aligning with business needs, categorizing based on these needs, and then using the
resulting classifications as a roadmap for retaining and storing information. Also included is a
systematic method for determining where applications & data will be located within two new
datacenters and the tier that it will be in.

6. Conceptual Application Classification Document. Develop application classification standards for
the new data center environments delivered in the form of a matrix as well as a narrative
describing what criteria to use to define any given applications’ classification. This will include an
all inclusive process for classifying applications by aligning with business needs, categorizing
based on these needs, and then using the resulting classifications as a roadmap for retaining and

storing information. Also included is a systematic method for determining where applications &
data will be located within two new datacenters and the tier that it will be in.

b. Deliverables
1. Conceptual Enterprise Architecture.
2. Conceptual Physical Layout Requirements
3. Conceptual Replication Framework
4. Conceptual Disaster Recovery Cost Model
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5. Conceptual Data Classification Document

6. Conceptual Application Classification Document

c. Phase-Specific Resources — Contractor Team

No additional Contractor personnel required beyond the personnel detailed in Contract
Section A.5.a.

d. Phase-Specific Resources — State Team

Resource Type FTE
Security 0.50
Project Management 0.83
Director 1.00
Backup 2.00
DBA 2.00
Linux 2.00
Novell 2.00
Programmer / Middle Tier 2.00
Storage 2.00
Unix 2.00
Vmware 2.00
Windows / AD 2.00

c.2. Detailed Design Phase

a. Requirements. The Contractor shall provide the following:

1.

Detailed Enterprise Architecture. Create an Enterprise Architecture design with both a logical
and physical architecture for dual data centers, including the following:

1)

The design will include; replication, storage, and failover/disaster recovery technologies of
enterprise and agency systems based on application and data classifications.

Design a replication framework to facilitate either completely or partially automated
application failover

The architecture will be cost effective, maintainable, flexible, highly available, redundant, and
secure.

The design will accommodate the move/migration of all existing data center applications into
the new dual data centers including legacy/non-standard systems.

The enterprise architecture will maximize remote management capabilities.

The design will define level of redundancy for equipment, network and power (internal data
center), to include load balancing and recovery schemes.

Review, research and recommend technology that would provide for dark and/or dim data
center environments.

Detailed diagrams and documents depicting the new dual data center architecture including
but not limited to the following diagrams and narratives. The items listed below are not to be
used as an all inclusive list, but rather as a starting point:

Data Flow Diagrams and Narratives

a) Communication between network segments/tiers to include:
i) Ports
ii) Directional (bi or single direction)
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2)

3)

4)

iii) Administrative
iv) Protocols

b) Network segmentation and security zones.

i) Access control strategy
i) DR strategy

iii) How different applications are classified

San Architecture Diagrams and Narratives
a) Disk Storage Systems
i) Host Groups

i) Alias

i) LUN’s

iv) WWN

v) Firmware

vi) Drive Types

vii) Tiered Storage
b) Switches

i) Alias

i) WWN

iii) Port Layouts

iv) Zones

v) HBA Firmware
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vi) Fabric (routing and replication between multiple SAN's in single and multiple

facilities)

vii) Bandwidth Requirements for Host and Replication Connectivity

c) Fiber
i) Cabling Solutions
i) Naming conventions
d) Replication
i) Hardware
i) Software
iii) Strategy
e) Tools
i) Replication
i) Management
iii) Performance
iv) Classification
v) Automation

Server Technology Diagrams and Narratives
a) Distributed (Open Systems)
i)  Windows/NT
i) Unix/Linux
iii) Novell
b) Appliances
i) IronMalil
i) Google Mini
c) Mainframe
i) DASD
i) Tape/Silo
iii) zSeries Box
d) Virtual
i) VMWare
i) Citrix

Network Interfaces Diagrams and Narratives
a) Cabling recommendations
b) Connectivity requirements

i) Servers
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i) Ports
iii) SANs
iv) Mainframe

5) Enterprise Service Support Diagrams and Narratives

a)

b)

c)

d)

e)

Directory Services
i) Segmentation and design layout
i) Integration of Active Directory
(1) Server (Hardware) configuration
(2) Forest-OU relationships
(3) Delegated Authority configuration
iii) Integration of e-Directory
(1) Delegated authority configuration
Backup Infrastructure
i) Segmentation and design layout
i) Remote administration tools
iii) bandwidth requirements
iv) Multi-site configuration
v) in/out of band management
Messaging
i) Segmentation and design layout
i) Ironmail / Symantec / Groupwise multi-site design
iii) Blackberry services multi-site design/integration
iv) Instant messaging service multi-site configuration/implementation
Security Monitoring
i) Intrusion detection system design and layout
(1) span/monitor ports vs. taps and when/where to use them
ii) Intrusion prevention system design and layout
(1) span/monitor ports vs. taps and when/where to use them
iif) Other traffic analysis tools, designs and configurations pertinent to information
security analysis supporting enterprise services
(1) Security logging and event management design and layout
Infrastructure Management
i) Servers
(1) In-band/Out-of-Band management tools for the following
(a) Windows 2003 server (longhorn considerations)
(b) Novell Server (see state standards for versions)
(c) Red Hat Enterprise Linux (v 4.0 >)
(d) zLinux
(2) Segmentation and design layout
i) Databases
(1) Database management tools for the following platforms
(a) Oracle (see state standards for versions)
(b) DB2 (see state standards for versions)
(c) Microsoft SQL server (see state standards for versions)
(2) Segmentation and Design layout
iii) Applications (enterprise services)
(1) application management and monitoring tools and configurations for the following
platforms
(a) Oracle Application Server
(b) JBOSS
(c) Microsoft .NET platform
(d) Websphere Application Server
(2) Segmentation and Design layout
iv) Network Recommendations
(1) Technologies and designs to support multi-site, highly-available/scalable
enterprise services
(2) Segmentation and design layouts
(3) Remote access and administration tools
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(4) Bandwidth calculations and requirements
v) Remote administration Recommendations

(1) SSL VPN solutions

(2) Multi-factor integration

(3) Identity and Access management technologies to support these services
Network bandwidth and physical port considerations for Enterprise support services

6) Access Control Diagrams and Narratives

7

8)

a)

b)

c)
d)

e)

Firewall Layout and design for the following platforms
i) Cisco PIX ASA
i) Checkpoint NG >
iii) Virtual firewalling (both platforms)
iv) Segmentation and design requirements
(1) security zoning
(2) network segmentation and CIDR specifications
(3) “secure-by-default” access control rule standard
(4) logging and event management design and layout
v) Calculate number of firewalls needed to support initial layout
vi) in/out of band management design layout
Authentication
i)  Multi-factor technology design and layout
Authorization
i) Access management and attribute configurations
Server Configuration
i) Server access control configuration
(1) Leverage recommended designs
Database Configuration
i) Field level Access control configurations
(1) Leverage recommended designs
i) Table level access controls
(1) Leverage recommended designs
iii) Database level access controls
(1) Leverage recommended designs
Enterprise Security Policy Compliance
i) One statement of compliance for all specified security policies
ii) identify potential/real issues and/or gaps in deliverables as the pertain to the security
policies

Data Classifications Diagrams and Narratives

a)

b)

c)

Security

i) Encryption recommendations

i) Accessibility recommendations

Recoverability

i) RTO (recovery time objective) recommendations

i) RPO (recovery point objective) recommendations

iif) Backup recommendations

Classification scheme

i) This shall be designed where each level is a reasonable combination of security and
recoverability characteristics. A guide shall be developed to enable State staff to
easily determine the classification level of any data source.

Application Classifications Diagrams and Narratives

a)

b)

Category Design

i) Category Requirements

i) Support Requirements

iif) SLA Implications

iv) Leverage existing classification system
Hardware Requirements

i) Requirements to support each classification level
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c)

d)

e)
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i) Supporting Design requirements

iii) Best Practices with Pros and Cons

Application Business Input Analysis (BIA) Requirements
i) Automated Tools

ii) Best Practices

iii) Interdependency ldentification

iv) Cross Mapping

Ongoing Information Maintenance Requirements

i) Tools to facilitate collection and maintenance of information
i) Integration with supporting systems

Cost Models for Each Classification Tier

9) Application Design Diagrams and Narratives

a)

b)

c)

d)

Replication

i) Hardware

i) Software

iii) Strategy

Clustering Configuration

i) Management

i) Hardware

iii) Software

Application Dependencies
i) Emall

i) DNS

iii) Authentication

iv) External Interaction
Infrastructure Management
i) Servers

i) Databases access
iii) Applications access
iv) Remote administration

10) Database Design Diagrams and Narratives

a)

b)

c)

d)

Replication

i) Technologies to use for cross data center replication in Oracle, SQL Server and
DB2/mainframe RDBMS environments

Recommended Failover methodologies to ensure no loss of communication (no manual

steps) between application tier and db in the event of a failover

Security setup — methodologies to use in shared environment to ensure security (when to

use separate db instances, when to share, what access to grant, administrative access,

etc.)

Administration - tools to use to administer each RDBMS and security architecture and

configuration for said tools within State infrastructure.

Layout Requirements including written report outlining narrative and graphical requirements for
the physical layout of the dual data centers including but not limited to; equipment placement,
labeling, cabling, naming standards, naming conventions, airflow considerations, heat
displacement, and all other physical components of the enterprise architecture. The layout must
correspond with the requirements of the Plant Maintenance project.

Policies & Procedures. Revise and document current Policies & Procedures, including but not
limited to; criteria used to define the appropriate technologies to use, setup and configuration,
standards, workflow, retention periods, etc. for the following areas:

~poooTw

Failover

Disaster recovery

Application backups

Data backups

Offsite data storage

Hardware installation and implementation
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g. Configuration Management
h. Access Control

Replication framework to meet data and application classification requirements and that enables
failover that can be either completely or partially automated. This deliverable will show what
replication technologies will be used on each tier/classification, delivered in the form of a matrix
as well as a narrative describing how the differing replication technologies will be automated, and
what manual steps are required in the event of a failover, if any.

Disaster Recovery Cost Model. Develop a Disaster Recovery cost model, including analyzing
disaster recovery requirements as specified by the Asset & Configuration Management Project.
This model will be a tiered model based on application and data classifications with appropriate
pricing associated with each.

Data Classification Document. Develop a comprehensive data classification framework. Data
classification standards for the new data center environments delivered in the form of a matrix as
well as a narrative describing what criteria to use to define any given data sources’ classification.
This will include an all inclusive process for classifying data by aligning with business needs,
categorizing based on these needs, and then using the resulting classifications as a roadmap for
retaining and storing information. Also included is a systematic method for determining where
applications & data will be located within two new data centers and the tier that it will be in.

Application Classification Document. Develop comprehensive application classification
standards for the new data center environments delivered in the form of a matrix as well as a
narrative describing what criteria to use to define any given applications’ classification. This will
include an all inclusive process for classifying applications by aligning with business needs,
categorizing based on these needs, and then using the resulting classifications as a roadmap for
retaining and storing information. Also included is a systematic method for determining where
applications & data will be located within two new data centers and the tier that it will be in.

Disaster Recovery Strategy. Develop a disaster recovery strategy that explains how applications
and data will recover in the event of a disaster. Take into consideration:

What is located in each Data Center

Network Requirements

Configuration Management Requirements

Replication & Storage Requirements

Data Classification

Application Classification

g. Interface mapping and configuration requirement

~poooTw

b. Deliverables

1.

2.

Enterprise Architecture

Physical Layout Requirements
Policies & Procedures

Replication Framework

Disaster Recovery Cost Model

Data Classification Document
Application Classification Document

Disaster Recovery Strategy
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C.3.

Section A.5.a.

Phase-Specific Resources — Contractor Team

Phase-Specific Resources — State Team

Resource Type FTE
Security 0.25
Backup 0.50
Programmer / Middle Tier 0.50
DBA 0.60
Linux 0.70
Novell 0.70
Storage 0.70
Unix 0.70
Vmware 0.70
Windows / AD 0.70
Project Management 0.78
Director 0.80

Implementation Phase

a. Requirements
None

b. Deliverables

None

c. Phase-Specific Resources — Contractor Team

RFP-317.03-165

No additional Contractor personnel required beyond the personnel detailed in Contract

No additional Contractor personnel required beyond the personnel detailed in Contract Section

A.5.a.d. Phase-Specific Resources — Contractor Team
Resource Type FTE
Security 0.05
Backup 0.08
DBA 0.08
Linux 0.08
Novell 0.08
Programmer / Middle Tier 0.08
Storage 0.08
Unix 0.08
Vmware 0.08
Windows / AD 0.08
Director 0.20
Project Management 0.49

C.4. Existing Conditions

After the project has begun, the State will provide the vendor with the following information. The
State has provided estimated volumes to indicate the scope of the system in RFP Attachment

6.8:
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a. Policy & Procedures
1. The State of Tennessee currently has documented policies & procedures for the following:

(a) Failover

(b) Disaster recovery

(c) Application backups

(d) Data backups

(e) Offsite data storage

() Hardware installation and implementation
(g) Configuration Management

(h) Access Control

These policies & procedures will need to be revised based on the new dual data center design.
b. DR Cost Model
1. The State of Tennessee currently has a disaster recovery cost model based on 4 tiers of
recovery requirements. This cost model will need to be adjusted to accommodate the new
classification framework.

c. Test plan for failover/disaster recovery

1. The State of Tennessee currently has disaster recovery plans based on time of recovery for
applications residing in the current data center.

d. Existing Architecture Documentation

1. The “Asset & Configuration Management” project will provide updated diagrams and
documentation on the current architecture.
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ATTACHMENT D

D. Asset & Configuration Management (ACM) Sub-Project — Project Management Details

D.1. Strategy Phase

a. Requirements. The Contractor shall provide the following:

1. Conceptual Design. This design shall include the high level schematic design for all areas
mentioned but not limited to the Detailed Design Phase.

2. Asset & Configuration Management System. Develop and implement an Configuration
Management Database (CMDB) and it's associated life cycle processes that will serve as a
long-term solution for collecting, maintaining, and updating all asset and configuration
information. This solution will include but is not limited to the following:

i. Utilizing the State’s automated application and infrastructure discovery tools to
perform data collection activities in conjunction with staff interviews (application
developers, system administrators, database administrators, network engineers,
Service Delivery Management group, and business owners) and other viable
methods for colleting the required asset and configuration data on each
configuration item.

ii. Conducting application/system and physical topology discoveries to determine the
following, but not limited to:

Operating systems

Application and database interdependencies

Inputs/outputs

Data stores

Processes and service levels specific to each application/system

PO TY

iii. Definition of configuration items (Cls) and associated attributes.

iv. Populating of the CMDB with the Cls.

3. Policies & Procedures for Asset & Configuration Management Document. Develop and
implement detailed processes, policies and procedures for collecting, managing, and
updating asset and configuration information to include but not be limited to:

I. Tracking any changes throughout the duration of the migration process and as part of the
long-term solution to ensure the information is current and accurate

Il. Aligning approved policies and procedures to the automated asset and configuration
management tool

4. Asset & Configuration Management Training Program. Provide on-site training for the
complete discovery methodology from start to finish including uploading of information into
the Remedy Asset Management module and the approved policies and procedure to manage
asset and configuration information for all selective OIR staff. The training should include:

I. Training manuals (written and/or online documentation)
Il.  On-the-job training

lll. Knowledge transfer

IV. Performance evaluations

V. Troubleshooting services

5. Application Discovery Document. Application Discovery - Conduct inventory of all
application/systems in the development, test, and production environments to include but not
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be limited to:

I. Development/test/production environments
II. Infrastructure
[ll. Architecture
IV. Application dependencies such as the following:
i. Application server software configuration settings (i.e. JBOSS, WebSphere,
and IAS, 1IS)
ii. Third party software
iii. Application coding to allow clustering

iv. Email
v. NTP
vi. DNS

vii. Authentication methods
V. Application interfaces with other internal/external applications
VI. Backup requirements
VII. Firewall rules (SSL, SSH, HTTP, HTTPS, FTP, etc)
VIIl. Performance requirements
IX. All other application and infrastructure components associated with each
application/system

Physical Topology Discovery Document. Conduct inventory of all Data Center equipment
capturing technical and functional specifications and locations to include but not be limited to:

a) Hardware: Server name, model, make, serial number, CPU, RAM, disk space (local,
NAS, SAN, etc), rack layout, IP addresses, MAC addresses, WWNSs, State tags, power
specs, and operating platforms

i. Hardware configuration settings for application server software to include
clustering discovery and considerations for the virtual environment

b) Storage: SAN storage, switches, make, model, serial number, power requirements,
LUNSs, host groups, switch aliases and zones, and switch port assignment

c) Backup: Back up silos, media, tape drives, make, model, serial #, and power
requirements

Software Licensing Discovery Report. Conduct licensing inventory and identify support
agreements for all operating systems, hardware, software, and databases.

Testing. Develop a comprehensive test plan and execute the plan in a test environment, to
determine a) accuracy of the asset & configuration management information collected and b)
the success of the collection methodology using test cases of various application types. This
sampling will include but is not limited to: COTS (Commercial-Off-The-Shelf)

a) In-house developed
b) Modified commercial applications
c) Operating Systems and Mainframe Applications

Baseline Performance Report. Measure baseline performance of all application/systems to
compare hardware/software operability after relocation.

Document and Implement Quality Control Management Plan. Develop and implement a plan
to manage the quality of the asset and configuration management system throughout the life
of the Data Center projects to include but not be limited to the following:

a) Assuring that Contractor quality control activities are performed and documented
b) Assuring the corrections identified through those activities are made timely

c) Assuring that the corrections identified by OIR quality reviews are made timely
d) Administering the Contractors’ process for resolving reported problems
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e) Collecting and reporting quality metrics for the Contractor’s work activities

11. Comprehensive Project Plan. Develop a comprehensive project plan key to understanding
the specific focus of the Asset & Configuration Management in relation to the other
disciplines of the Data Center Migration Planning Project. The project plan will detail the
following, but is not limited to:

a) Project scope, assumptions, constraints, objectives, milestones, deliverables, and critical
success factors

b) HR Management plan to ensure appropriate resource allocation throughout the project

c) Governance Plan delineating the structure whereby issues, recommendations, and risks
are escalated and addressed

d) Responsibility Matrix detailing project resources; their contact information, roles,
responsibilities; and back-up resource in the event the assigned individual is not
available

12. Approved Master Project Work Plan. Provide a detailed Master Project Work Plan based on
work break-down sessions designed to identify tasks, timelines, and appropriate resources
(task owners). Upon approval by key stakeholders, the work plan will guide the project
through planning, execution, managing, and closure, including lessons learned.

13. Communications Plan. Provide a cross-functional communication plan to ensure a common
approach to providing status reporting; track action items and relevant issues; establish
meeting schedules; and identify main contacts for all eight focus areas of the Data Center
Migration Planning Project and vendors.

14. Risk Management Plan. Develop a risk management plan to protect the integrity of the
collected asset and configuration information and balance operational needs with staffing
resources.

b. Deliverables

1.

2.

10.

11.

12.

13.

14.

Conceptual Design

Asset & Configuration Management System

Policies & Procedures for Asset & Configuration Management Document
Asset & Configuration Management Training Program
Application Discovery Document

Physical Topology Discovery Document

Software Licensing Discovery Report

Testing

Baseline Performance Report

Document and Implement Quality Control Management Plan
Comprehensive Project Plan

Approved Master Project Work Plan

Communications Plan

Risk Management Plan
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c. Phase-Specific Resources — Contractor Team

1. Certified Hardware Asset Manager

a) 10+ Years experience with the last 7 Years in this job class

b) Providing but not limited to the following:

Hardware License and Agreements Negotiations
Hardware Maintenance Contract Management
Hardware Contract Management Techniques
Centralized and Decentralized Receiving Models
Use of PDA's/Scanners with Barcoding

Asset Tagging

Lifecycle Management - Developing IMAC Processes & Procedures
Inventory Management

Discovery & Repository Tools

Working with Fixed Assets

Redeployment of Assets

Disposal of Assets & Surrounding Legal Issues
Leased Assets

Organizational Influences of Managing Assets

Systems Integration

Measuring Success

2. Certified Software Asset Manager (SAM)

10+ Years experience with the last 7 Years in this job class
Experience providing the following but not limited to the following:
Software License and Agreements Negotiations

Software Contract Management Techniques

Advanced Software License Compliance Management

Selecting & Implementing IT Asset Management Repositories
Selecting & Implementing IT Configuration Discovery Tools
Developing Strategic SAM Policies and Achieving Buy-in

SAM Project Management Techniques

Successful Change Management Techniques

RFP-317.03-165
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D.3.

3. Configuration Manager

10+ Years experience with the last 7 Years in this job class
Administering configuration management process and tools

RFP-317.03-165

Administering Contractor responsibilities within the change management process

e Collecting metric from these activities as required by the Quality Management Plan

d. Phase-Specific Resources — State Team

Resource Type FTE
Change Management Admin | 0.10
Executive Director 0.25
Remedy 0.25
Project Management 0.83
Applications Manager 1.00
Backup 1.00
GroupWise 1.00
Linux 1.00
Novell 1.00
Storage 1.00
Unix 1.00
Vmware 1.00
Windows / AD 1.00
Asset Inventory 2.00

Detailed Design Phase
a. Requirements

b. Deliverables

c. Phase-Specific Resources — Contractor Team

No additional Contractor personnel required beyond the personnel detailed in Contract Section

A.5.a.d. Phase-Specific Resources — State Team
Resource Type FTE
Executive Director 0.25
Remedy 0.25
Change Management Admin 0.34
Project Management 0.83
Applications Manager 1.00
Backup 1.00
GroupWise 1.00
Linux 1.00
Novell 1.00
Storage 1.00
Unix 1.00
Vmware 1.00
Windows / AD 1.00
Asset Inventory 2.00

Implementation Phase
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a. Requirements
b. Deliverables
c. Phase-Specific Resources — Contractor Team

No additional Contractor personnel required beyond the personnel detailed in Contract Section
A.5.a.d. Phase-Specific Resources — State Team

Resource Type FTE
Remedy 0.13
Executive Director 0.14
Applications Manager 0.50
Backup 0.50
GroupWise 0.50
Linux 0.50
Novell 0.50
Storage 0.50
Unix 0.50
Vmware 0.50
Windows / AD 0.50
Project Management 0.59
Asset Inventory 1.00
Change Management Admin 1.00

D.4. Existing Conditions

None
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ATTACHMENT E

E. Network Sub-Project — Project Management Details

E.1. Strategy Phase
a. Requirements. The Contractor shall provide the following:

1. Conceptual Design. This design shall include the high level schematic design for all areas
mentioned.

2. Network & Security Deployment Strategy. Document the network and security migration strategy,
security deployment strategy. Written and graphical documentation of new data centers network
infrastructure and security deployment strategy based on specific state requirements and industry
best practices. Assist the state with defining a network infrastructure and based on specific state
requirements and industry best practices.

3. Network & Security Strategic Work Plan. Network & Security Strategic Work Plan to identify all
strategic and design tasks and identifies and tracks all dependencies related to network and
security.

b. Deliverables

1. Conceptual Design

2. Network & Security Deployment Strategy

3. Network & Security Strategic Work Plan

c. Phase-Specific Resources — Contractor Team

1. Data Center Network & Security Technical Support

o Network & Security technical assessment and deployment experience, 5+ years
e Strong networking and security design, documentation, and deployment skills

d. Phase-Specific Resources — State Team

Resource Type FTE
Security Lead Architect 0.75
WAN Lead Architect 0.75
WAN Manager 0.75
Security/Firewall 3.00
WAN/LAN 4.00

E.2. Detailed Design Phase
a. Requirements. The Contractor shall provide the following:

1. Current Network & Security Assessment. Develop written documentation of the current data
center network and security infrastructure to include, but not limited to, baseline documentation,
including schematics, on current equipment, connectivity, IP addresses, network segmentation,
firewall rules by segment and/or system, switch port assignments, load balancing and SSL
requirements and service connections and network protocols between existing servers, systems
and equipment.
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a. Document the current data center network and security infrastructure to include, but not
limited to, schematics, current equipment, connectivity, IP addresses, network
segmentation, firewall rules by segment and/or system, switch port assignments,
application load balancing, remote access, and SSL requirements and service
connections and network protocols between existing servers, systems and equipment.
Current network equipment includes but is not limited to routers, firewalls, switches, load
balancers, remote access and SSL appliances.

b. Document guidelines and procedures to keep the baseline network and security
documentation up to date throughout the migration to the new data centers.

c. Utilize discovery tools to identify and document all required information related to data
center network and security components.

d. Document firewall rules for all systems currently housed in the existing Data center and
new rule sets for the new Data centers and the changes required in those rules when the
individual systems are moved to the new Data centers.

e. Document all external connections to the data centers from the MAN, TNII, between
centers, 3rd party connections, VPN connections, etc. This should include all existing
data center connections that will be migrated to another location as well as new
connections to facilitate complete connectivity to and between the new data centers.

f. Develop a detailed schedule for decommissioning current data center equipment and
connections as part of the overall migration plan.

2. Change Management Procedures. Develop written documentation of guidelines and procedures
to keep the baseline network and security documentation up to date throughout the migration to
the new data centers.

3. Data Flow Assessment. Develop written and graphical documentation of all data flow and
services for all applications at the existing data center. Document all data flow and services for
all applications at the existing data center.

4. Network Monitoring and Troubleshooting Tool Recommendation. Provide recommendation and
proposed solutions for network monitoring and troubleshooting tools.

5. Develop MAN Implementation plan to create connectivity to the new data centers. Contractor will
develop a detailed network design to connect the MAN to the two new data centers while
maintaining connectivity to the existing data center. Update MAN documentation based on
migration plan that is executed to connect it to the two new data centers.

6. Develop MAN migration schedule for connectivity from MAN to new data centers. Contractor will
develop an implementation plan and migration plan to connect the MAN to two new data centers.

Deliverables

1. Current Network & Security Assessment

2. Change Management Procedures

3. Data Flow Assessment

4. Network Monitoring and Troubleshooting Tool Recommendation

5. MAN implementation plan to create connectivity to new data centers

75



6.

RFP-317.03-165

MAN migration schedule for connectivity from MAN to new data centers

c. Phase-Specific Resources — Contractor Team

1.

Data Center Network & Security Technical Support

e Network & Security technical assessment and deployment experience, 5+ years
e Strong networking and security design, documentation, and deployment skills

d. Phase-Specific Resources — State Team

Resource Type FTE

Security Lead Architect 0.75

WAN Lead Architect 0.75

WAN Manager 0.75

Security/Firewall 3.00

WAN/LAN 4.00
E.3. Implementation Phase

a. Requirements. The Contractor shall provide the following:

1.

Network & Security Migration Plan. Develop written documentation of the migration steps and
test procedures for each system.

Network & Security Implementation Work Plan. Develop Network & Security Implementation
Work Plan to identify all implementation & migration tasks for the enterprise deployment, external
interfaces, and migration of each individual system and identifies and tracks all dependencies
related to network and security implementation.

Network & Security Schematics. Develop detailed network and security schematics for all
systems migrated to the new data centers as well as requirements for all external connections to
the data centers. Document network and security migration steps and test procedures to ensure
successful migration of each system into the new Data Centers. This documentation shall also
include any interim network connections or security deployments that must be implemented to
facilitate the move of systems to the new data centers. Document the migrated data center
network(s) and security infrastructure to include, but not limited to, schematics, current
equipment, connectivity, IP addresses, network segmentation, firewall rules by segment and/or
system, switch port assignments, and service connections and network protocols between
existing servers, systems and equipment.

Network & Security Policies, Processes, and Procedures. Develop network and security policies,
processes and procedures for operation of the new data centers. Document baseline network
and security policies, processes and procedures [and changes to existing policies, processes,
and procedures] that are required to support the new data center environments.

b. Deliverables

1.

2.

3.

4,

Network & Security Migration Plan
Network & Security Implementation Work Plan
Network & Security Schematics

Network & Security Policies, Processes, and Procedures

c. Phase-Specific Resources — Contractor Team
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1. Data Center Network & Security Technical Support

e Network & Security technical assessment and deployment experience, 5+ years
e Strong networking and security design, documentation, and deployment skills

d. Phase-Specific Resources — State Team

Resource Type FTE
DNT Procurement 0.04
Cabling Manager 0.09
Cabling 0.33
Security Lead Architect 0.78
WAN Lead Architect 0.78
WAN Manager 0.78
Security/Firewall 4.21
WAN/LAN 5.92

E.4. Existing Conditions

After the project has begun, the State will provide the vendor with the following information. The State
has provided estimated volumes to indicate the scope of the system in RFP Attachment 6.8:

a. State will provide detailed documentation on current data center core network and internal system to
include:

1. The State’s current network consists of more than 300 firewalls supporting various State
agencies and locations throughout the State.

2. The State’s existing data center maintains over 1,100 passport connections on a consistent
basis. These connections include items such as servers, firewalls, and other network appliances.

3. Current bandwidth consists of the following point-to-point to full DS3s; 10-250 Mbps Metro-Es;
and wavelength services to include DWDM.

b. After the project has begun the State will provide detailed documentation on current external
connections to the data center such as :

1. Vendor connections

2. VPN’s

3. Internet

4. Complete documentation of the downtown Nashville MAN
5. TNII

6. Public IP Addressing scheme

7. Private IP Addressing scheme

8. NAT/PAT

9. Disaster Recovery Connections

10. DNS/DHCP

c.After project has begun, the State will provide detailed documentation on current network and security policies, processes a
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ATTACHMENT F

F. Operations Management (OM) Sub-Project — Project Management Details

F.1. Strategy Phase

a. Requirements. The Contractor shall provide the following:

1.

Conceptual Design. This design shall include the high level schematic design for all areas
mentioned.

Best Practice Recommendation. Develop a comprehensive best practice recommendation based
on ITIL or Industry Standards for an enterprise Command Center. Written recommendation
report including: Remote management/control of complex mainframe and distributed
environment, remote monitoring , control and troubleshooting of Change & Maintenance
Management, LAN/MAN/WAN, Security, severs and databases:

Practices

Pros & cons
Training
Implementation

Command Center Layout. Devise and create a detailed layout and plan of an Operations
Command Center. Creation of a high level document based on best practice ITIL or Industry
Standard Command Center organization and functions designed to control a minimally staffed
organization providing network support, computer services, change maintenance and control and
security for a 24X7 operation. Develop a single line Microsoft Visio drawing of the Command
Center showing functional locations and placement of equipment. Layout would address location
of each function, number of positions to accomplish job interrelation & interfaces both
procedurally, physically and electronically

Security Improvement. Perform an analysis of the existing security duties defined for the
Command Center. Address responsibilities, existing skills, training and timing for growth of this
function. Develop comprehensive written assessment for security incident correlation tools.

Technology & Relocation Recommendation. Review, research and recommend suitable
technologies to assist in the creation/move of the command Center and to minimize Command
Center downtime during the physical move. Provide written recommendations on suitable
technologies and practices to assist in the creation/move of the command Center and ways to
minimize downtime during the relocation of the Command Center to the new Data Center
building.

Relational Description. Develop functional description and relationship with other portions of both
the Command Center and OIR organizations outside of the Command Center. Functional
description, relationship, and lines of authority with other portions of both the Command Center
and OIR organizations outside the command center that shall include a written recommendation
for lines of authority for Command Center staffing and discussion of matrix management of 2nd
level problem resolution staff practices, including pros and cons.

Gap Analysis. Provide a written comprehensive report outlining recommendations and
description for a Gap Analysis for ‘as is” to “to be” Command Center.

b. Deliverables

1.

2.

Conceptual Design

Best Practice Recommendation
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3. Command Center Layout

4. Security Improvement

5. Technology & Relocation Recommendation

6. Relational Description

7. Gap Analysis

c. Phase-Specific Resources — Contractor Team

RFP-317.03-165

No additional Contractor personnel required beyond the personnel detailed in Contract Section

A.5.a.d. Phase-Specific Resources — State Team
Resource Type FTE
Cabling 0.05
Production Control 0.05
Telephone 0.05
TNII 0.05
Change Control & 0.10
Performance Management
Network 0.10
Server/Database 0.10
Visual Audio 0.13
Security 0.23
HP Openview 0.25
NOSC 0.25
Remedy 0.30
Project Manager 0.95
Management 0.95

Detailed Design Phase

a.

Requirements. The Contractor shall provide the following:

1.

Process Documentation. Create a comprehensive migration plan to include all entities impacted
by migration (OIR, Agency, Vendor) that ensures business continuity and minimal down time.
Accurately predict the impact of Command Center move for end-users. Develop a detailed
written report on suitable technologies to assist in the creation/move of the Command Center and
ways to minimize downtime during the relocation of the Command Center to the new Data Center
Building. Convert best practice recommendation into Command Center processes.

Command Center Layout. Create a detailed Command Center layout of recommended
equipment placement, possible configurations, system interfaces with a full bill of materials for all
positions, computers, hardware, software, audio visual situational awareness, phone and
annunciation systems keyed to existing state contractual vehicles. This layout shall consider
operations personnel to function in an ergonomically and efficient environment while improving
the performance and reliability.

Security Improvement. Develop detailed comprehensive written assessment for security incident
correlation tools, troubleshooting and remote problem resolution based on those correlation tools.
Develop a gap analysis of existing skills of security staff with functional requirements of proposed
Command Center security improvement as well as a written plan that addresses additional skills
and training that are needed.
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4. Relational Description. From the Review, research and recommend suitable technologies to
assist in the creation of the Command Center and provide the detail for those technologies and
implementation. This written description shall include lines of authority for Command Center
staffing and discussion of matrix management of 2nd level problem resolution staff practices,
including pros and cons.

5. Standard Operational Procedures. Develop standard operational procedure documentation of
each functional position of the Command Center. Produce written set of Standard Operating
Procedures for each functional position in the Command Center which shall include:

a. Security

b. Change Control

c. Production Control
d. Network

e. Servers

6. Situation Room Layout. Create detailed design for situation room including Audio Visual and
related equipment. Detailed Microsoft Visio design and suggested list of materials for situation
room including Audio Visual equipment accompanied with installation details based on the
existing Tennessee contracts.

7. Notification web tool. Recommend ITIL or industry standard problem/situation naotification system
as a web based product to address problems, impact, and standard natification.

8. Gap Analysis. Detailed Gap Analysis written report for ‘as is” to “to be” Command Center.

Deliverables

1. Process Documentation

2. Command Center Layout

3. Security Improvement

4. Relational Description

5. Standard Operational Procedures

6. Situation Room Layout

7. Notification Web Tool

8. Gap Analysis

Phase-Specific Resources — Contractor Team

1. One (1) Command Center Architect

10+ Years experience with the last 7 Years in this job class

Expert knowledge of command center methodology and implementation technologies
Strong Communication Skills, written and verbal

Knowledge of MS Project Server and SharePoint

Proficient in simplifying and standardizing complex business processes and IT systems.
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e Must be organized, have an eye for detail, and be able to put ideas into tangible form

e Able to designs complex systems at the component level, makes strategic technology
choices, and directly supervises the quality of designs and implementation inside and
between components Influence development managers to insure appropriate levels of quality
on owned architecture(s).

e Providing guidance on open source solutions, industry best practices, and technical trends

o Familiarity with operation of complex enterprise level command centers including network,
security, data systems and change control

A.5.a.d.Phase-Specific Resources — Contractor Team

Resource Type FTE
Telephone 0.01
Production Control 0.02
TNII 0.02
Cabling 0.03
Security 0.03
Change Control & 0.04
Performance Management

Network 0.08
HP Open view 0.10
Server/Database 0.10
Visual Audio 0.21
Remedy 0.24
NOSC 0.26
Stakeholder 0.70
Project Manager 0.95

F.3. Implementation Phase

a. Requirements
None
b. Deliverables
None
c. Phase-Specific Resources — Contractor Team

No additional Contractor personnel required beyond the personnel detailed in Contract Section

A.5.a.d. Phase-Specific Resources — State Team
Resource Type FTE
Cabling 0.01
TNII 0.01
Production Control 0.01
Telephone 0.01
Change Control & 0.03
Performance Management
Network 0.03
Server/Database 0.04
Security 0.05
HP Openview 0.05
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Visual Audio 0.08
NOSC 0.11
Remedy 0.11
Management 0.43
Project Manager 0.95

Existing Conditions

oo

Operational IHD and limited NOSC

Remedy IT Service Management
Remedy Change Management Module
Remedy Asset Module

1. Remedy IT Service Management for the Enterprise is a suite of applications from BMC
Software that integrates and automates IT service and support. Remedy Help and Service
Desk, Remedy Change Management, Remedy Asset Management and Remedy Service Level
Management Modules work together as a suite offering. The software provides a shared
workflow with a consistent user interface, and a common platform.
2. The state currently has a group of Administrators for the Remedy database as well as
analysts and programmers that modify and enhance the system as needs arise.
HP Open View —
1. Network Node Manager (NNM) used to monitor network devices throughout the State for
availability and performance
2. HP Open View Operations (OVO) used to report data from agents (located on servers) and
process messages from NNM for presentation to the Network Operations personnel
3. HP Open View Internet Services (OVIS) used to monitor Web-based service for availability
and performance
Cisco Works

DNS and DHCP Management

1.

A list of security tools will be provided after project has begun.
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ATTACHMENT G

G. Physical Move & Migration Sub-Project — Project Management Details

G.1. Strategy Phase
a. Requirements. The Contractor shall provide the following:

1. Conceptual Design. This design shall include the high level schematic design for all areas
mentioned but not limited to the Detailed Design Phase.

a. Move/Migration Process

b. Migration Plan

c. Architecture Gap Analysis

d. Test plan for application migration/move
e. Impact Analysis

f. Test plan for failover/disaster recovery

2. Vendor Move Requirements. Develop written documented detailed vendor requirements related
to the movement and recertification of data center equipment. Determine vendor requirements
related to the movement and recertification of data center equipment. ldentify and make
recommendations to minimize downtime during the physical move. Determine who accepts
liability during the actual move of equipment.

3. Conceptual Test plan for failover/disaster recovery. Produce a written test plan containing
detailed information necessary to perform failover/disaster recovery for all types of
applications/data contained within the data centers. It shall include but is not limited to the
following information: Disaster Types and or Triggers, Test Cases for each, Detailed Procedures
and Processes for each, and recommendations on who, what, when, where and how the Test
Plan will be tested going forward after Data Centers are functional.

b. Deliverables
1. Conceptual Design
2. Vendor Move Requirements
3. Conceptual Test plan for failover/disaster recovery
c. Phase-Specific Resources — Contractor Team
1. Technical Specialists / Subject Matter Experts
a. 10+ Years experience in area of expertise and must have participated in multiple data
center migrations within the last 5 years
b. Expert knowledge of current technology including; Mainframe and Open Systems, SAN,
Replication, Virtualization, High Availability, Backup, Networking and Disaster Recovery

c. Strong Verbal and Written Communication Skills

d. Phase-Specific Resources — State Team

| Resource Type | FTE
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Project Management 0.83
Director 1.00

G.2. Detailed Design Phase

a.

1.

Requirements. The Contractor shall provide the following:

Move/Migration Process. Develop a written documented all-inclusive formal process that
encompasses the movement and migration of all systems from start to finish to include but not limited
to the following;

a. Create a migration methodology and systematic process for each platform utilizing
appropriate technical solutions. (Virtualization, replication, physical move, etc.)

b. Review, research and recommend suitable technologies to assist in the move/migration of
data and applications. Utilize test sites (Metro DR, vendor supplied, or new data center
facilities) as test labs for the recommended solutions, where appropriate

c. Apply lessons learned from test plans, Metro DR site and actual implementations of
applications to actual migration plan.

d. Coordinate with all affected agencies on additional servers to move and or virtualize within
the new data centers.

e. Determine how equipment will be physically moved ensuring certification is maintained (using
vendor(s) where appropriate).

f. Create a comprehensive migration plan to include all entities impacted by migration (OIR,
Agency, Vendor, etc.) that ensures business continuity and minimal down time.

g. Define location of each application component within “To Be” architecture of New Data
Centers, taking into consideration application and data classification requirements.

2. Architecture Gap Analysis. Develop a written documented Gap Analysis of “as is” (Asset
Management & Configuration project) to “to be” (Application & Data Architecture Project)
architecture. ldentify the non-compliant applications/systems and define associated migration.
Define application grouping for migration plan to ensure interdependencies are maintained.
Develop a Gap Analysis for “as is”(Asset Management & Configuration project) to “to be”
(Application & Data Architecture Project) architecture and migration plan

3. Test plan for application migration/move. Develop a detailed Test plan for each application
migration/move. |dentify appropriate agency & OIR resources for test and migration of each
application. Develop and implement a detailed Test plan for each application migration.

4. Impact Analysis. Develop a written documented accurate and detailed impact analysis assessing
the impact of the system move on the end users. Accurately predict the impact of data center
move/migration on end-users.

5. Test plan for failover/disaster recovery. Produce a written test plan containing detailed
information necessary to perform failover/disaster recovery for all types of applications/data
contained within the data centers. It shall include but is not limited to the following information:
Disaster Types and or Triggers, Test Cases for each, Detailed Procedures and Processes for
each, and recommendations on who, what, when, where and how the Test Plan will be tested
going forward after Data Centers are functional.
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b. Deliverables

=

Move/Migration Process

2. Migration Plan

3. Architecture Gap Analysis

4. Test plan for application migration/move

5. Impact Analysis

6. Test plan for failover/disaster recovery
c. Phase-Specific Resources — Contractor Team

2. Technical Specialists / Subject Matter Experts

RFP-317.03-165

a. 10+ Years experience in area of expertise and must have participated in multiple data

center migrations within the last 5 years

b. Expert knowledge of current technology including; Mainframe and Open Systems, SAN,
Replication, Virtualization, High Availability, Backup, Networking and Disaster Recovery

c. Strong Verbal and Written Communication Skills

d. Phase-Specific Resources — State Team

Resource Type FTE
Backup 0.60
DBA 0.60
Linux 0.60
Novell 0.60
Programmer / Middle Tier 0.60
Storage 0.60
Unix 0.60
VMWare 0.60
Windows / AD 0.60
Project Management 0.78
Director 0.84
Network 0.60

Implementation Phase

a. Requirements. The Contractor shall provide the following:

1. Check List. Develop a completed check list of the destination datacenter architecture for each
system/application to include but not limited to proper rack, power, HVAC, cabling, and data

configuration, etc.

2. Backup Verification Report. Document the certification of successful backups for all applications
and data prior to move/migration.

3. Monitoring Report. Develop a detailed monitoring report of the moving of equipment and
migration of applications and data showing compliance and or noncompliance with the “Move

Process”.
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4. Planning Move / Migration. Plan the physical move and/or logical migration of all systems from

RFP-317.03-165

the existing data center into the appropriate data center. The planning move/migration will adhere
to Best Practices for this type of data center move/migration. The planning of the move/migration

will be performed in accordance with the approved process and procedures of this project. The

planning for the move/migration will be performed in a manner and at a time that will provide the

least impact to the users of each system.

5. Final Implemented Architecture Documentation. Develop detailed diagrams and descriptions
including diagrams of the final location and configuration of all systems/applications migrated to

the data center.

b. Deliverables

1. Check List.

2. Backup Verification Report.

3. Monitoring Report.

4. Planning Move/Migration

5. Final Implemented Architecture Documentation.
c. Phase-Specific Resources — Contractor Team
3. Technical Specialists / Subject Matter Experts

a. 10+ Years experience in area of expertise and must have participated in multiple data
center migrations within the last 5 years

b. Expert knowledge of current technology including; Mainframe and Open Systems, SAN,
Replication, Virtualization, High Availability, Backup, Networking and Disaster Recovery

c. Strong Verbal and Written Communication Skills

d. Phase-Specific Resources — State Team

Resource Type FTE
Backup 0.50
DBA 0.50
Linux 0.50
Novell 0.50
Programmer / Middle Tier 0.50
Storage 0.50
Unix 0.50
Vmware 0.50
Windows / AD 0.50
Director 0.60
Project Management 0.71

Existing Conditions

None
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ATTACHMENT H

H. Contractor Key Personnel
[PRIOR TO CONTRACT APPROVAL THE STATE WILL TRANSCRIBE THE NAMES OF SPECIFIC

CONTRACTOR KEY PERSONNEL FROM THE CONTRACTOR’'S RESPONSE TO RFP ATTACHMENT 6.3,
SECTION B, ITEM B.11, HERE.]
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ATTACHMENT 6.2

PROPOSAL TRANSMITTAL AND STATEMENT OF CERTIFICATIONS AND ASSURANCES

The Proposer must complete and sign this Proposal Transmittal and Statement of Certifications and Assurances. It must be signed,
in the space below, by an individual empowered to bind the proposing entity to the provisions of this RFP and any contract awarded
pursuant to it. If said individual is not the Proposer’s chief executive or president, this document shall attach evidence showing the
individual’s authority to bind the proposing entity.

Any contract resulting from this RFP process shall incorporate this Proposal Transmittal and Statement of Certifications and
Assurances by reference as a part of said contract (refer to pro forma contract “Special Terms and Conditions”).

PROPOSER LEGAL ENTITY NAME:

PROPOSER FEDERAL EMPLOYER IDENTIFICATION NUMBER:
(or Social Security Number)

The Proposer does hereby affirm and expressly declare confirmation, certification, and assurance of the
following:

1) This proposal constitutes a commitment to provide all services as defined in the RFP Attachment 6.1, Pro
Forma Contract Scope of Services for the total contract period and confirmation that the Proposer shall
comply with all of the provisions in this RFP and shall accept all terms and conditions set out in the RFP
Attachment 6.1, Pro Forma Contract.

2) The information detailed in the proposal submitted herewith in response to the subject RFP is accurate.

3) The proposal submitted herewith in response to the subject RFP shall remain valid for at least 120 days
subsequent to the date of the Cost Proposal opening and thereafter in accordance with any contract
pursuant to the RFP.

4) The Proposers shall comply with:
a) the laws of the State of Tennessee;
b) Title VI of the federal Civil Rights Act of 1964;
c) Title IX of the federal Education Amendments Act of 1972;

d) the Equal Employment Opportunity Act and the regulations issued there under by the federal
government;

e) the Americans with Disabilities Act of 1990 and the regulations issued there under by the federal
government;

f) the condition that the submitted proposal was independently arrived at, without collusion, under
penalty of perjury; and,

g) the condition that no amount shall be paid directly or indirectly to an employee or official of the State
of Tennessee as wages, compensation, or gifts in exchange for acting as an officer, agent, employee,
subcontractor, or consultant to the Proposer in connection with the Procurement under this RFP.

PRINTED NAME: DATE:

SIGNATURE &
TITLE:

Signature Title
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ATTACHMENT 6.3

TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION A

PROPOSER NAME:

RFP COORDINATOR

NAME:

DATE:

RFP COORDINATOR

SIGNATURE:

SECTION A — MANDATORY REQUIREMENTS

The Proposer must address ALL Mandatory Requirements section items and provide, in sequence, the information
and documentation as required (referenced with the associated item references). The RFP Coordinator will review all
general mandatory requirements, including but not limited to the following:

= Proposal received on or before the Proposal Deadline.

= Technical Proposal copies and Cost Proposal packaged separately.

= Technical Proposal contains NO cost data.

= Proposer did NOT submit alternate proposals.

= Proposer did NOT submit multiple proposals in a different form.

= Technical Proposal does NOT contain any restrictions of the rights of the State or other qualification of the

proposal.

The RFP Coordinator will also review the proposal to determine if the Mandatory Requirement ltems (below) are met
and mark each with pass or fail. For each requirement that is not met, the Proposal Evaluation Team must review the
proposal and attach a written determination.

Any contract resulting from this RFP process shall incorporate by reference the respective proposal responses to all

items below as a part of said contract (refer to pro forma contract “Special Terms and Conditions”).

NOTICE: In addition to these requirements, the State will also evaluate compliance with ALL RFP requirements.

Proposal Page #
(to be completed
by Proposer)

Mandatory Requirement Items

State Use ONLY

Pass/Fail

Al

Provide the Proposal Transmittal and Statement of Certifications
and Assurances (detailed in RFP Attachment 6.2) completed
and signed, in the space provided, by an individual empowered
to bind the Proposer to the provisions of this RFP and any
resulting contract.

Each Proposer must sign the Proposal Transmittal and
Statement of Certifications and Assurances without
exception or qualification.

A.2

Provide the following as documentation of financial responsibility
and stability.

a current written bank reference, in the form of a standard
business letter, indicating that the Proposer’s business
relationship with the financial institution is in positive
standing

two current written, positive credit references, in the form of

89




RFP-317.03-165

Proposal Page # State Use ONLY
(to be completed Mandatory Requirement Items ]
by Proposer) Pass/Fail

standard business letters, from vendors with which the
proposer has done business or, documentation of a positive
credit rating determined by an accredited credit bureau
within the last 6 months

= acopy of a valid certificate of insurance indicating liability
insurance in the amount of at least One Million Dollars
($1,000,000.00)

= aletter of commitment from a financial institution (signed by
an authorized agent of the financial institution and detailing
the Proposer’s name) for a general line of credit in the
amount of Five Hundred Thousand Dollars ($500,000.00)

A.3 Provide a statement of whether the Proposer or any individual
who shall perform work under the contract has a possible
conflict of interest (e.g., employment by the State of Tennessee)
and, if so, the nature of that conflict.

Any questions of conflict of interest shall be solely within
the discretion of the State, and the State reserves the right
to cancel any award.

A4 The proposer must have successfully completed a project of
similar size and complexity for a large mission-critical data
center. As evidence of meeting this requirement, the proposer
shall provide a list of client(s) meeting the above criteria. For
each client, the list shall include the name of the client,
description of the project, and the completion date (month/year)
of the project.

A.5 The proposer must have successfully completed the design and
planning for a state-of-the-art Command Center. As evidence of
meeting this requirement, the proposer shall provide a list of
client(s) meeting the above criteria. For each client, the list shall
include the name of the client, a description of the project, and
the completion date (month/year) of the project.

A.6 The proposer’s yearly total revenue for one (1) of the past three
(3) years must have exceeded Ten Million Dollars
($10,000,000). As evidence of meeting this requirement, the
proposer shall provide an income statement (audited or
unaudited) for the year meeting the requirement.
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TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION B

PROPOSER NAME:

EVALUATOR
NAME:

DATE:

EVALUATOR
SIGNATURE:

SECTION B — QUALIFICATIONS & EXPERIENCE

The Proposer must address ALL Qualifications and Experience section items and provide, in sequence, the
information and documentation as required (referenced with the associated item references).

A Proposal Evaluation Team, made up of three or more State employees, will independently evaluate and score the
proposal’s “qualifications and experience” responses.

Any contract resulting from this RFP process shall incorporate by reference the respective proposal responses to all
items below as a part of said contract (refer to pro forma contract “Special Terms and Conditions™).

Proposal Page #
(to be completed
by Proposer)

Qualifications & Experience ltems

B.1

Describe the Proposer’s form of business (i.e., individual, sole proprietor,
corporation, non-profit corporation, partnership, limited liability company) and detail
the name, mailing address, and telephone number of the person the State should
contact regarding the proposal.

B.2

Provide a statement of whether there have been any mergers, acquisitions, or sales
of the Proposer company within the last ten years, and if so, an explanation
providing relevant details.

B.3

Provide a statement of whether the Proposer or any of the Proposer’s employees,
agents, independent contractors, or subcontractors have been convicted of, pled
guilty to, or pled nolo contendere to any felony, and if so, an explanation providing
relevant details.

B.4

Provide a statement of whether there is any pending litigation against the Proposer;
and if such litigation exists, an attached opinion of counsel as to whether the
pending litigation will impair the Proposer’s performance in a contract under this
RFP.

B.5

Provide a statement of whether, in the last ten years, the Proposer has filed (or had
filed against it) any bankruptcy or insolvency proceeding, whether voluntary or
involuntary, or undergone the appointment of a receiver, trustee, or assignee for the
benefit of creditors, and if so, an explanation providing relevant details.

B.6

Provide a statement of whether there are any pending Securities Exchange
Commission investigations involving the Proposer, and if such are pending or in
progress, an explanation providing relevant details and an attached opinion of
counsel as to whether the pending investigation(s) will impair the Proposer’s
performance in a contract under this RFP.

B.7

Provide a brief, descriptive statement indicating the Proposer’s credentials to deliver
the services sought under this RFP.
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Proposal Page #
(to be completed
by Proposer)

Qualifications & Experience Iltems

B.8

Briefly describe how long the Proposer has been performing the services required
by this RFP and include the number of years in business.

B.9

Describe the Proposer organization’s number of employees, client base, and
location of offices.

B.10

Provide a narrative description of the proposed project team, its members, and
organizational structure.

B.11

Provide a personnel roster and resumes of Key Personnel who shall be assigned by
the Proposer to perform duties or services under the contract (include estimated
number of hours to be worked on the contract for each person). The resumes shall
detail each individual's title, education, current position with the Proposer, and
employment history. In addition, provide an organizational chart highlighting the key
people who shall be assigned to accomplish the work required by this RFP and
illustrating the lines of authority and designate the individual responsible for the
completion of each service component and deliverable of the RFP.

B.12

Provide a statement of whether the Proposer intends to use subcontractors, and if
so, the names and mailing addresses of the committed subcontractors and a
description of the scope and portions of the work the subcontractors will perform.

B.13

Provide documentation of Proposer commitment to diversity as represented by its
business strategy, business relationships, and workforce — this documentation
should detail:

= adescription of the Proposer’s existing programs and procedures designed to
encourage and foster commerce with business enterprises owned by minorities,
women, persons with a disability and small business enterprises

= alisting of the Proposer’s current contracts with business enterprises owned by
minorities, women, persons with a disability and small business enterprises,
including the following information

0 contract description and total value

0 contractor name and ownership characteristics (i.e., ethnicity, sex,
disability)
0 contractor contact and telephone number
= an estimate of the level of participation by business enterprises owned by
minorities, women, persons with a disability and small business enterprises in a

contract awarded to the Proposer pursuant to this RFP, including the following
information:

0 participation estimate (expressed as a percent of the total contract
value that will be dedicated to business with subcontractors and
supply contractors having such ownership characteristics)

0 descriptions of anticipated contracts

0 names and ownership characteristics (i.e., ethnicity, sex, disability)
of anticipated subcontractors and supply contractors anticipated

= the percent of the Proposer’s total current employees by ethnicity, sex, and
disability

Proposers that demonstrate a commitment to diversity will advance State
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Proposal Page #
(to be completed
by Proposer)

Qualifications & Experience Iltems

efforts to expand opportunity to do business with the State as contractors
and sub-contractors. Proposal evaluations will recognize the positive
qualifications and experience of a Proposer that does business with
enterprises owned by minorities, women, persons with a disability and small
business enterprises and that offers a diverse workforce to meet service
needs.

B.14

Provide at least three (3), but no more than six (6), customer references for similar
projects. At least one (1) of these references must be for the Proposer submitting a
proposal under this RFP (the Prime Contractor). If the Proposer is using one or
more subcontractors, the Proposer must provide at least one (1) reference for each
subcontractor proposed. To the extent possible, these references should be
selected to represent projects of similar size and complexity to the project described
in this RFP.

All references submitted must be for projects either currently underway, or, if the
project is complete, it must have been completed within the last five (5) years.

The Proposer may NOT submit more than six (6) Prime Contractor references in
response to this section. If the Proposer does submit more than six Prime
Contractor references, the State will randomly select six for evaluation purposes.
Note that for purposes of applying this limit, State of Tennessee and subcontractor
references are not included in the count. State of Tennessee and subcontractor
references, if any, are in addition to the Prime Contractor references provided.

As long as the Proposer meets the requirements stated above, the Proposer may
submit any combination or number of references for itself and its subcontractors,
that the Proposer believes best represents the qualifications of the Proposer’s
project team.

The references shall be provided to the State in the form of a questionnaire that has
been fully completed by the individual providing the reference. The State has
included the reference check questionnaire to be used, as RFP Attachment 6.7.
The Proposer must use the State-provide form, or an exact duplicate thereof.

The Proposer will be solely responsible for obtaining the fully completed reference
check questionnaires, and for including them with the Proposer’s sealed Technical
Proposal. In order to obtain and submit the completed reference check
questionnaires, the Proposer shall follow the process detailed below exactly:

1. Proposer makes an exact duplicate of the State’s form, as it appears in RFP
Attachment 6.7;

2. Proposer sends the copy of the form to the reference it has chosen, along with
a new, standard #10 envelope;

3. Proposer directs the person providing the reference check feedback to
complete the form in its entirety, sign and date it, and seal it within the provided
envelope. The person may prepare a manual document or complete the exact
duplicate Word document and print the completed copy for submission. After
sealing the envelope, the person providing the reference must sign his or her
name in ink across the sealed portion of the envelope and return it directly to
the Proposer. The Proposer will give the reference check provider a deadline,
such that the Proposer will be able to collect all references in time to include
them within the sealed Technical Proposal.

4. When the Proposer receives the sealed envelopes from the reference check
providers, the Proposer will not open them. Instead, the Proposer will enclose
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Proposal Page #
(to be completed
by Proposer)

Qualifications & Experience Iltems

all of the unopened reference check envelopes, in an easily identifiable larger
envelope, and will include this envelope as a part of the written Technical
Proposal. Therefore, when the State opens the Technical Proposal box, the
State will find a clearly labeled envelope enclosed, which contains all of the
sealed reference check envelopes.

5. The State will base its reference check evaluation on the contents of these
envelopes. The State will not accept late references or references submitted
through any other channel of submission or medium, whether written,
electronic, verbal, or otherwise.

6. The State reserves the right to clarify information presented in the reference
check questionnaires, and may consider clarification responses in the
evaluation of reference checks. However, the State is under no obligation to
clarify any reference check information

Each evaluator will generally consider the results of reference inquiries by the
State regarding all references provided (both state and non-state). Current or
prior contracts with the State are not a prerequisite and are not required for
the maximum evaluation score possible, and the existence of such contracts
with the State will not automatically result in the addition or deduction of
evaluation points.

(Maximum Section B Score = 40)

SCORE (for all Section B items above, B.1 through B.14):
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TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION C

PROPOSER NAME:

EVALUATOR
NAME: DATE:

EVALUATOR
SIGNATURE:

SECTION C — TECHNICAL APPROACH

The Proposer must address ALL Technical Approach section items and provide, in sequence, the information and
documentation as required (referenced with the associated item references). A Proposal Evaluation Team, made up of
three or more State employees, will independently evaluate and score the proposal’s response to each item. Each
evaluator will use the following whole number, raw point scale for scoring each item:

0 = little value 1 =poor 2 = fair 3 = satisfactory 4 =good 5 = excellent

The RFP Coordinator will multiply each item score by the assigned weight with the product being the item’s raw
weighted score for purposes of calculating the section score as detailed at the end of this table.

Any contract resulting from this RFP process shall incorporate by reference the respective proposal responses to all
items below as a part of said contract (refer to pro forma contract “Special Terms and Conditions”).

In response to requirements C.1 through C.6 below, the proposer is not required to provide examples of deliverables as
a part of the proposal. The State is requiring that the proposer to describe in detail how these deliverables and
requirements would be successfully accomplished. Please limit response to 40 pages for each Technical Approach
items listed below.

Proposal Page # State Use ONLY

(to be . R
Technical Approach Items aw
completed by Score V\}t?mht Weighted
Proposer) €lg Score

Cc.l1 Provide a narrative that illustrates the Proposer’s 50
understanding of the State’s requirements and
project schedule for Attachment B, Global Data
Center Migration Planning Project.

Cc.2 Provide a narrative that illustrates how the 72

Proposer would manage Configuration
Management including automated tool(s) for
discovery and on-going maintenance. Include
examples of how the Proposer has successfully
accomplished this in prior projects.

C.3 Provide a narrative that illustrates the Proposer’s 5

understanding of the State’s requirements for
Systems and Network Architecture and design
including Security, Access Control, Disaster
Recovery, Data Replications, Systems & Data
Classification & Network Requirements and
Enterprise Command Center. Include examples
of how the Proposer has successfully
accomplished this in prior projects.

oW} Provide a narrative that illustrates the Proposer’s 50

understanding of the State’s requirements and
project schedule for Attachment F, Operations
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Proposal Page #
(to be
completed by
Proposer)

Technical Approach ltems

State Use ONLY

Score

Iltem
Weight

Raw
Weighted
Score

Management Sub-Project. This should include
how the Proposer would incorporate best
practices in the proposed Command Center.
Include examples of how the Proposer has
successfully accomplished this in prior projects.

C5

Provide a narrative that illustrates the Proposer’s
understanding of the State’s requirements and
project schedule for Attachment G, Physical Move
& Migration Sub-Project. This should include how
the Proposer would coordinate with multiple
agencies, manage downtimes, plan for systems
with multiple interfaces and avoid downtimes for
mission critical systems that operate 24 x 7.
Include examples of how the Proposer has
successfully accomplished this in prior projects.

75

C.6

The Proposer must submit a Preliminary Master
Project Work Plan, as described in RFP
Attachment 6.1, Pro Forma Contract Section
A.4.a. This Work Plan must present the
Proposer’s approach to meeting the milestone
dates listed in Attachment 6.1, Pro Forma
Contract Section A.11.

50

Total Raw Weighted Score:

(sum of Raw Weighted Scores above)

Total Raw Weighted Score

maximum possible raw weighted score

X 20

(i.e., 5 x the sum of item weights above)

(maximum section score)

= SCORE:
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TECHNICAL PROPOSAL & EVALUATION GUIDE — SECTION D

PROPOSER NAME:

EVALUATOR NAME: DATE:

EVALUATOR
SIGNATURE:

SECTION D — ORAL PRESENTATION

The Proposer must address ALL areas below during the Oral Presentation. A presentation agenda and script are
provided in RFP Attachment 6.6.

A Proposal Evaluation Team, made up of three or more State employees, will independently evaluate and score the
Proposer’s presentation in each area. The Evaluators will score each section of the Oral Presentation, assigning it a
score between 0 (zero) and the Maximum Score shown below.

State Use ONLY
Demonstration Area Maximum Evaluator’s
Score Score
D.1 Vendor Introductions N/A N/A
D.2 Global Data Center Migration Planning Project Presentation 50
D.3 Application and Data Architecture (ADA) Presentation 50
D.4 Asset & Configuration Management Presentation 50
D.5 Network Presentation 50
D.6 Operations Management Presentation 50
D.7 Physical Move & Migration Presentation 50
MAXIMUM POSSIBLE SCORE = 300 SCORE =
Section D Raw Score = SECTION D
Maximum Raw Score x 10 (ma;(g::em section SCORE:
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ATTACHMENT 6.4, PART A

COST PROPOSAL & SCORING GUIDE

NOTICE TO PROPOSER: This Cost Proposal MUST be completed EXACTLY as required.

PROPOSER NAME:

SIGNATURE & DATE:

NOTE: The signatory must be an individual or a company officer empowered to contractually bind the Proposer. If the Signatory is not the
Proposer company president, this Cost Proposal and Scoring Guide SHALL attach evidence showing the Signatory’s authority to bind the
Proposer.

COST PROPOSAL SCHEDULE

The proposed cost, detailed below, shall indicate the proposed price for providing the entire scope of service including all services
as defined in the RFP Attachment 6.1, Pro Forma Contract Scope of Services for the total contract period. The proposed cost and
the submitted technical proposal associated with this cost shall remain valid for at least 120 days subsequent to the date of the Cost
Proposal opening and thereafter in accordance with any resulting contract between the Proposer and the State. All monetary
amounts are United States currency.

In the Cost Proposal tables below, the Proposer may enter zero (0) in a required Proposed Cost cell; however, the Proposer should
not leave any required Proposed Cost cell blank. For evaluation and contractual purposes, the State shall interpret a blank required
Proposed Cost cell as zero (0).

PART A — GLOBAL AND SUB-PROJECT COSTS

For each Global Data Center Migration Planning Project (“Global Project”) and Sub-Project listed below, the Proposer shall propose
a single, total cost for providing the entire scope of services, including all deliverables, expenses, and tasks, associated with that
Global Project or Sub-Project, as defined in the RFP Attachment 6.1, Pro Forma Contract Scope of Services. Each Global Project
and Sub-Project has been divided into three phases: Strategy, Detailed Design, and Implementation. Each phase within each Global
Project and Sub-Project may have from zero, one, or more deliverables associated with that phase. For compensation purposes,
after a contract is awarded pursuant to this RFP and prior to Contract approval, the State will calculate the specific payment
amounts for the Global Project or Sub-Project’s deliverables by dividing up the Proposed Costs below, using the payment
percentages detailed in Contract Section C.3.c, Payment Methodology, items C.3.c.i through C.3.c.v.

IMPORTANT NOTE: The Network Sub-Project is deemed by the State to be desirable, but not necessary to the success of the project.

Therefore, the State reserves the right to remove this Sub-Project from the Contract after the award has been made, prior to the
Contract signature process.

State Use ONLY
Cost Item Description Proposed Cost
Weight Weighted Cost
Global Data Center Migration Planning Project 1
Cost
ADA Sub-Project Total Cost 1
ACM Sub-Project Total Cost 1
Network Sub-Project Total Cost 1
OM Sub-Project Total Cost 1
PhysM Sub-Project Total Cost 1
Part A — Evaluation Cost Amount:
(sum of all weighted cost amounts above)
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ATTACHMENT 6.4, PART B

COST PROPOSAL & SCORING GUIDE

NOTICE TO PROPOSER: This Cost Proposal MUST be completed EXACTLY as required.

PROPOSER NAME:

SIGNATURE & DATE:

NOTE: The signatory must be an individual or a company officer empowered to contractually bind the Proposer. If the Signatory is not the Proposer’s chief executive or
president, this Statement of Certifications and Assurances SHALL attach evidence showing the Signatory’s authority to bind the Proposer.

COST PROPOSAL SCHEDULE

The proposed cost, detailed below, shall indicate the proposed price for providing the entire scope of service including all services as defined in the RFP Attachment 6.1, Pro Forma
Contract Scope of Services for the total contract period. The proposed cost and the submitted technical proposal associated with this cost shall remain valid for at least 120 days
subsequent to the date of the Cost Proposal opening and thereafter in accordance with any resulting contract between the Proposer and the State. All monetary amounts are
United States currency.

For each consulting role listed in the table below, the Proposer shall enter an hourly rate for each of the three years of the contract term. The Proposer may enter zero (0) in a
required Proposed Cost cell; however, the Proposer should not leave any required Proposed Cost cell blank. For evaluation and contractual purposes, the State shall interpret a
blank required Proposed Cost cell as zero (0).

Descriptions of the Consulting Services and details about each role, including the required experience levels, appear in Contract Section A.10.

PART B — CONSULTING SERVICES COSTS

Proposed Cost Per Hour State Use ONLY
Cost Item Description ] ]
Contract Year 1 Contract Year 2 Contract Year 3 Sum Weight Weighted Cost
Project Manager 100
Business Analyst 25
Technical Architect 50
Network Architect 50
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PART B — CONSULTING SERVICES COSTS

Proposed Cost Per Hour

State Use ONLY

Cost Item Description ] ]
Contract Year 1 Contract Year 2 Contract Year 3 Sum Weight Weighted Cost

Documentation Expert 25
Certified Hardware Asset Manager 50
Certified Software Asset Manager 50
(SAM)
Configuration Manager 75
Network Technical Support 50
Network Security Technical Support 50
Network Project Manager 50
Data Center Network & Security

. 50
Technical Support
Technical Specialists / Subject Matter 50
Experts
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PART B — CONSULTING SERVICES COSTS

Proposed Cost

State Use ONLY

Cost Item Description ] ]
Year 1 Year 2 Year 3 Sum Weight Weighted Cost
Network Security Architect 50
System Administrators 50
Command Center Architect 25
Part B - Evaluation Cost Amount:
(sum of all weighted cost amounts above)

The RFP Coordinator shall use the evaluation cost amount derived from the proposed
cost amounts above and the following formula to calculate the COST PROPOSAL
SCORE. Calculations shall result in numbers rounded to two decimal places.

TOTAL EVALUATION COST =
PART A COST + PART B COST

Lowest Total Evaluation Cost Amount from all Proposals

Total Evaluation Cost Amount Being Evaluated

X 30

= SCORE:

(maximum section score)
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ATTACHMENT 6.5
PROPOSAL SCORE SUMMARY MATRIX

RFP Coordinator Date

QUALIFICATIONS & PROPOSER NAME PROPOSER NAME PROPOSER NAME
EXPERIENCE
Maximum Points: 40

EVALUATOR NAME

EVALUATOR NAME

EVALUATOR NAME

REPEAT AS NECESSARY

AVERAGE AVERAGE AVERAGE
SCORE: SCORE: SCORE:

TECHNICAL APPROACH
Maximum Points: 20

EVALUATOR NAME

EVALUATOR NAME

EVALUATOR NAME

REPEAT AS NECESSARY

AVERAGE AVERAGE AVERAGE
SCORE: SCORE: SCORE:

ORAL PRESENTATION
Maximum Points: 10

EVALUATOR NAME

EVALUATOR NAME

EVALUATOR NAME

REPEAT AS NECESSARY

AVERAGE AVERAGE AVERAGE
SCORE: SCORE: SCORE:

COST PROPOSAL

Maximum Points: 30 SCORE: SCORE: SCORE:

PROPOSAL SCORE TOTAL TOTAL TOTAL
Maximum Points: 100 SCORE: SCORE: SCORE:
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ATTACHMENT 6.6

Data Center Migration Planning
Agenda for Oral Presentation

8:30 — 8:40 am
8:40 — 8:50 am
8:50 - 9:10 am
9:10 — 9:30 am
9:30 — 9:50 am

9:50 — 10:00 am

10:00 — 10:20 am
10:20 — 10:50 am
10:50 - 11:10 am
11:10-11:30 am

OR:

1:30 — 1:40 pm
1:40 — 1:50 pm
1:50 — 2:10 pm
2:10 — 2:30 pm
2:30 — 2:50 pm
2:50 - 3:00 pm
3:00 — 3:20 pm
3:20 — 3:50 pm
3:50 — 4:10 pm
4:10 — 4:30 pm

Introductions and Executive Summary

Global Data Center Migration Planning Project Presentation
Application & Data Presentation

Asset & Configuration Management Presentation

Network Presentation

Break

Operations Management Presentation

Physical Move & Migration Presentation

Questions & Answers

Wrap-up

Introductions and Executive Summary

Global Data Center Migration Planning Project Presentation
Application & Data Presentation

Asset & Configuration Management Presentation

Network Presentation

Break

Operations Management Presentation

Physical Move & Migration Presentation

Questions & Answers

Wrap-up

10 minutes
10 minutes
20 minute

20 minutes
20 minutes
10 minutes
20 minutes
30 minutes
20 minutes
10 minutes

10 minutes
10 minutes
20 minutes
20 minutes
20 minutes
10 minutes
20 minutes
30 minutes
20 minutes
10 minutes
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Data Center Migration Planning

Introductions and Executive Summary (10 minutes)

1. Based upon your current understanding of the State of Tennessee’s Data Center Migration
Planning, provide an executive summary of how your company can help the State with this
project. Include how your company is differentiated through its Team. Include the following
e Job descriptions
¢ Resumes or Introductions of Key Staff

Global Data Center Migration Project Presentation (10 minutes

2. Provide narrative explaining how you will fulfill the following requirements:

e Creating Project Plan

e Creating Extensive Communications Plan

o Developing Risk Plan

e Develop a thorough Master Project Work Plan
o Develop a Change Management Plan

Application & Data Management Presentation (20 minutes

3. Provide narrative explaining how you will fulfill the following requirements using experience gained
and lessons learned from previous projects:

e Design cost effective, maintainable, flexible, highly available, redundant, and secure enterprise
architecture.

¢ Design enterprise architecture for dual data centers including; replication, storage, and
failover/disaster recovery technologies.

Asset & Configuration Management Presentation (20 minutes
4. Provide narrative explaining how you will fulfill the following requirements using experience gained
and lessons learned from previous projects:

o Develop and implement an information collection methodology that will serve as a long-term
solution to collecting, maintaining, and updating all asset and configuration information

o Develop and implement detailed processes, policies and procedures for collecting, managing,
and updating asset and configuration information, including how a discovery tool would be
deployed and how procedures would be developed for on-going maintenance.

e Conduct inventory of all application/systems in the development, test, and production
environments

Network Presentation (20 minutes)

5. Provide narrative explaining how you will fulfill the following requirements using experience gained
and lessons learned from previous projects:

e Assist the state with defining a network infrastructure and based on specific state
requirements and industry best practices.

Operations Management Presentation (20 minutes
6. Provide narrative explaining how you will fulfill the following requirements using experience gained
and lessons learned from previous projects:

o Develop a comprehensive best practice recommendation.
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Create a comprehensive migration plan to include all entities impacted by migration (OIR,
Agency, Vendor) that ensures business continuity and minimal down time. Accurately predict
the impact of Command center move for end-users

Layout and Implementation of an Operations Command Center controlling a complex
enterprise

Approach to blending level 1 & 2 incident response for network, computer systems, and
security into an overall enterprise & systematic approach to operations

Physical Move & Migration Presentation (30 minutes

7. Provide narrative explaining how you will fulfill the following requirements using experience gained
and lessons learned from previous projects:

Determine vendor requirements related to the movement and recertification of data center
equipment.

Identify and make recommendations to minimize downtime during the physical move

Design and document an all-inclusive formal process that encompasses the movement and
migration of systems from start to finish

Create a migration methodology and systematic process for each platform utilizing appropriate
technical solutions. (Virtualization, replication, physical move, etc.)

Determine how equipment will be physically moved ensuring certification is maintained (using
vendor(s) where appropriate)

Define, implement and configure servers required for the migration to the two new data
centers utilizing available State resources as well as providing necessary supplemental
staffing.

Pilot the move/migration and revise process based on lessons learned, maintain accurate
documentation of process at all times.

Verify successful backups for all applications and data prior to move/migration

Coordinate and move/migrate applications & data to the appropriate location in the two new
data centers.

Monitor the moving of equipment and migration of applications & data to ensure compliance
with the “Move Process”

Questions & Answers (20 minutes

Question and answer sessions.

Wrap-up (10 minutes)

The Proposer shall summarize their proposal. What are the key success factors that the Proposer
has included that will lead to a successful implementation? Why the solution is proposed the best
value for the State?
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ATTACHMENT 6.7

Reference Information Questionaire

STATE OF TENNESSEE
APPLICANT SERVICES SOFTWARE AND SERVICES
RFP # 317.03-165, ATTACHMENT 6.7
REFERENCE INFORMATION QUESTIONNAIRE
REGARDING SOFTWARE AND SERVICES

Proposer's Name (Vendor):

Reference (Client Organization) Name:

Person Responding To This

Request for Reference Information:  printed Name

Signature (MUST BE THE SAME AS THE SIGNATURE
ACROSS THE ENVELOPE SEAL)

(Title)

(Telephone)

(Email)

Date Reference Form Was Completed:

NOTE: Complete responses to the items that appear on the following pages. If
completed using a Word document, use as much space as required. If completed
manually, record response in space provided.
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A. Please describe the consulting work the vendor has provided for your company.

Avre there other services you would purchase from the vendor in the future? If so, please list.

B. Please indicate the dates this vendor provided implementation services for your company.

C. Please rate your level of agreement with the following questions, and note any comments.
IMPORTANT: If you mark disagree, please provide an explanation of your response.

. . Agree - Disagree
1. We negotiated an equitable contract with the vendor, withthetermsand | O O O O O
conditions that were important to us.
Comments:
2. The vendor has been responsive when there have been issues or OooOoo0on0oano
problems with the contract.
Comments:
3. We are satisfied with the level of expertise of the staff. Oooo0oo
Comments:
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. . Agree - Disagree

4. The vendor’s solution(s) is/are meeting our business needs. OoOoooo
Comments:

5. The vendor has a sound project management methodology, using a OoOoooao
comprehensive set of tools, processes and templates.
Comments:

6. The vendor assigned the right number of vendor personnel with theright |0 O O O O
skills for the right amount of time to our project.
Comments:

7. The vendor was able to complete the project on time and within budget. |0 O 0O O O
Comments:

8. The vendor has been responsive when there have been issues or OooOoo0on0oano
problems post-production.
Comments:

9. Knowing what we know now, we would make the same decisiontouse |0 O 0O O O

this vendor for this product and these services.
Comments:

10. What other advice do you have for the State of Tennessee?

108



	DEPARTMENT OF FINANCE AND ADMINISTRATION
	A.6.c. Additional State Staff.  The State staff roles listed above make up a portion of the State project team that will work with the Contractor on the overall Data Center Migration Planning effort.  Specific State resources to be assigned to Sub-Projects, in addition to those listed above, are detailed in Contract Attachments C through G.  At the State’s discretion, state personnel may be substituted or added as needed.  The State reserves the right to add or remove members of the State’s project staff with or without replacement.
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